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0101 1 268 $436, 297. 11 $141, 796, 561. 23 325. 000 LS N MOBI LI ZATI ON
0102 1 274 $593. 50 $51, 501, 711. 43 86, 776. 000 DA N MAI NTENANCE OF TRAFFI C
0102 2 1 45 $533, 046. 26 $26, 119, 266. 95 49. 000 LS N SPECI AL DETOUR 1
0102 2 2 28 $115, 348. 74 $3, 460, 462. 31 30. 000 LS N SPECI AL DETOUR 2
0102 2 3 19 $210, 897. 89 $4, 428, 855. 61 21. 000 LS N SPECI AL DETOUR 3
0102 2 4 15 $155, 747. 38 $2, 336, 210. 77 15. 000 LS N SPECI AL DETOUR 4
0102 2 5 12 $70, 418. 58 $845, 022. 99 12. 000 LS N SPECI AL DETOUR 5
0102 2 6 10 $102, 232. 86 $1, 022, 328. 57 10. 000 LS N SPECI AL DETOUR 6
0102 2 7 9 $89, 906. 81 $809, 161. 29 9. 000 LS N SPECI AL DETOUR 7
0102 2 8 7 $63, 080. 57 $441, 563. 97 7. 000 LS N SPECI AL DETOUR 8
0102 2 9 7 $149, 319. 15 $1, 045, 234. 05 7.000 LS N SPECI AL DETOUR 9
0102 2 10 6 $30, 468. 53 $182, 811. 17 6. 000 LS N SPECI AL DETOUR 10
0102 2 11 4 $77,784. 99 $311, 139. 96 4. 000 LS N SPECI AL DETOUR 11
0102 2 12 3 $58, 779. 21 $176, 337. 64 3. 000 LS N SPECI AL DETOUR 12
0102 2 13 3 $103, 875. 27 $311, 625. 82 3. 000 LS N SPECI AL DETOUR 13
0102 2 14 3 $94, 928. 23 $284, 784. 70 3. 000 LS N SPECI AL DETOUR 14
0102 2 15 1 $30, 524. 64 $30, 524. 64 1. 000 LS N SPECI AL DETOUR 15
0102 3 64 $43. 78 $1, 285, 963. 85 29, 372. 700 cY N COVWMERCI AL MATL FOR TEMP DRI VEWAY NAI NT
0102 14 148 $40. 62 $4, 110, 635. 23 101, 190. 000 HR N TRAFFI C CONTROL OFFI CER
0102 21 1 $1, 675. 00 $6, 700. 00 4. 000 LO N MAI NTENANCE OF TRAFFI C TEWMP BRI DGE CLOS
0102 22 1 $1, 675. 00 $10, 050. 00 6. 000 ED N MAI NTENANCE OF TRAFFI C- TEMP BR CLOS MON
0102 60 272 $. 30 $1, 563, 595. 78 5, 297, 644. 000 ED N WORK ZONE SI GN
0102 61 37 $23. 68 $66, 423. 01 2, 805. 000 EA N BUSI NESS SI GN
0102 62 15 $1.02 $75,549. 14 74, 079. 000 ED N BARRI ER MOUNTED WORK ZONE SI GN
0102 71 11 37 $16. 08 $1, 503, 953. 44 93, 546. 000 LF N BARRI ER WALL, TEMP, F& , CONCRETE
0102 71 12 8 $18. 76 $54, 052. 00 2,881. 000 LF N BARRI ER WALL, TEMP, F&l , WATERFI LLED
0102 71 13 41 $36. 69 $3, 133,373.85 85, 412. 000 LF N BARRI ER WALL, TEMP, F&l , LOW PROFI LE, CONC
0102 71 14 61 $18. 37 $5, 867, 352. 12 319, 462. 000 LF N BARRI ER WALL, TEMP, F&l , TYPE K
0102 71 21 15 $5. 49 $308, 823. 73 56, 253. 000 LF N BARRI ER WALL, TEMP, REL, CONCRETE
0102 71 23 24 $9. 46 $845, 715. 79 89, 412. 000 LF N BARRI ER WALL, TEMP, REL, LOW PROFI LE, CONC
0102 71 24 39 $5. 97 $2, 213, 036.51 370, 808. 000 LF N BARRI ER WALL, TEMP, REL, TYPE K
0102 73 5 $17. 33 $88, 216. 00 5, 090. 000 LF N TEMPORARY GUARDRAI L
0102 74 1 262 $. 13 $2,744,984. 26 20, 980, 634. 000 ED N CHANNEL DEVICE-TYPS I,11,D,VP, DRUM LC
0102 74 2 159 $. 29 $304, 245. 36 1, 056, 060. 000 ED N CHANNELI ZI NG DEVICE, TYPE II1l, 6'
0102 74 6 79 $. 34 $1, 535, 640. 53 4, 457, 802. 000 ED N CHANNELI ZI NG DEVI CE- PED LCD
0102 75 1 7 $11. 90 $710, 641. 50 59, 716. 000 LF N TEMPORARY SEPARATOR, F& REMOVE
0102 75 2 1 $50. 00 $25, 000. 00 500. 000 LF N TEMPORARY SEPARATOR, F& REMAIN
0102 75 5 1 $5. 00 $2, 500. 00 500. 000 LF N TEMPORARY SEPARATOR, REMOVE
0102 76 203 $5. 84 $741, 652. 15 127, 040. 000 ED N ARROW BOARD / ADVANCE WARNI NG ARROW PANEL
0102 78 153 $3. 35 $1, 374, 900. 26 410, 781. 000 EA N TEMPORARY RETROREFLECTI VE PAVT MARKER
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0102 89 1 76 $1, 103. 88 $1, 305, 891. 60 1, 183. 000 LO N TEMPORARY CRASH CUSHI ON, RED OPT
0102 94 1 2 $6. 58 $10, 000. 00 1, 520. 000 LF N TEMP GLARE SCREEN, F& , WALL MAT- CONC
0102 99 247 $13. 37 $2, 849, 357. 05 213, 079. 000 ED N PORTABLE CHANGEABLE MESSAGE SI GN, TEMP
0102 99 1 3 $26. 83 $9, 123. 00 340. 000 ED N PORTABLE CHANG MESSAGE SI GN, TEMP, DEPT C
0102104 113 $12. 57 $1, 841, 933. 04 146, 486. 000 ED N TEVMPORARY S| GNALI ZATI ON AND MAI NT, | NTER
0102107 1 114 $8. 99 $1, 286, 219. 66 143, 003. 000 ED N TEMP TRAFFI C DETECTI ON & MAI NTEN, | NTER
0102150 1 45 $5. 04 $178, 480. 99 35, 428. 000 ED N PORTABLE REGULATORY, SI GN
0102150 2 49 $5. 25 $188, 622. 05 35,917. 000 ED N RADAR SPEED DI SPLAY UNI T
0102909 31 $56. 15 $316, 998. 58 5, 646. 000 DA N TEMPORARY RAlI SED RUMBLE STRI PS
0102911 1 13 $1.83 $157, 239. 28 86, 077. 000 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SKI P
0102911 2 35 $1.67 $617,677. 40 368, 815. 000 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SOLI D
0102911 3 4 $3. 15 $28, 765. 24 9, 133. 000 SF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, OTHER
0102912 1 5 $1.62 $93, 468. 50 57,579. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SKI P
0102912 2 33 $1. 80 $273, 277. 32 152, 179. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SOLI D
0104 1 44 $2.18 $286, 713. 81 131, 608. 000 SY N ARTI FI Cl AL COVERI NGS / ROLL ERGCSI ON CNTL
0104 6 4 $31. 11 $161, 353. 23 5, 186. 000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7 5 $3,579. 17 $68, 004. 24 19. 000 EA N SEDI MENT BASI N / CONTAI NVENT SYSTEM
0104 9 6 $5, 084. 46 $294, 898. 56 58. 000 EA N SEDI MENT BASI N / CONTAI NVENT SY CLEANOUT
0104 10 3 187 $1.70 $2, 939, 500. 93 1, 724, 101. 000 LF N SEDI MENT BARRI ER
0104 11 98 $6. 83 $1, 013, 606. 14 148, 423. 000 LF N FLOATI NG TURBI DI TY BARRI ER
0104 12 48 $3.90 $522, 147. 60 133, 875. 000 LF N STAKED TURBI DI TY BARRI ER- NYL REI NF PVC
0104 15 61 $2, 851. 95 $835, 620. 41 293. 000 EA N SO L TRACKI NG PREVENTI ON DEVI CE
0104 18 177 $111.59 $1, 007, 100. 63 9, 025. 000 EA N I NLET PROTECTI ON SYSTEM
0104 19 5 $. 24 $7, 297. 67 30, 984. 000 Sy N CHEM CAL TREATMENT FOR ERGCSI ON CONTROL
0104 20 2 $267. 24 $7, 750. 00 29. 000 EA N CHEM CAL TREAT- FLOC LOGS, DRUNMS
0107 1 176 $25. 74 $2, 508, 333.58 97, 433. 581 AC N LI TTER REMOVAL
0107 2 169 $42. 30 $3, 071, 285. 25 72,602.534 AC N MOW NG
0108 1 70 $10, 059. 33 $844,983. 78 84. 000 LS N MONI TOR EXI STI NG STRUCTURES- SETTL
0108 2 53 $15, 306. 12 $964, 285. 44 63. 000 LS N MONI TOR EXI STI NG STRUCTURES- VI BRA
0108 3 5 $1, 908. 33 $11, 450. 00 6. 000 LS N MONI TOR EXI STI NG STRUCTURES- GROUN
0110 1 1 198 $13, 396. 31 $41, 323, 878. 77 3,084.720 AC N CLEARI NG & GRUBBI NG
0110 2 1 6 $11, 790. 15 $182, 747. 30 15. 500 AC N CLEARI NG & GRUBBI NG (PUSH BUTTON CONT)
0110 3 42 $35. 75 $14, 261, 703. 12 398, 893. 000 SF N REMOVAL OF EXI STI NG STRUCTURES/ BRI DGES
0110 3 1 1 $125. 00 $125. 00 1. 000 SF N REMOVAL OF EXI ST CONC BRI DGE DECK
0110 3 2 1 $150. 00 $150. 00 1. 000 SF N REMOVAL OF EXI ST STEEL BRI DGE DECK
0110 3 3 1 $500. 00 $500. 00 1. 000 LF N REMOVAL OF EXI ST PI LE JACKET
0110 3 4 1 $125. 00 $125. 00 1. 000 SF N REMOVAL OF EXI ST SAND CEMENT RI PRAP
0110 3 5 1 $100. 00 $100. 00 1. 000 LF N REMOVAL OF EXI ST BRI DGE JO NT
0110 3 6 2 $150. 03 $8, 551. 52 57. 000 LF N REMOVAL OF EXI ST BR CONC TRAF BARRI ER
0110 3 7 1 $200. 00 $200. 00 1. 000 SF N REMOVAL OF EXI ST STEEL SI DEWALK GRATI NG
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0110 4 77 $21.71 $3, 648, 375. 50 168, 066. 300 SY N REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0110 4 1 9 $9.74 $149, 400. 00 15, 340. 000 SF N REMOVAL OF EXI ST CONC S| DEWALK
0110 4 2 2 $21. 00 $10, 080. 00 480. 000 SF N REMOVAL OF EXI ST CONC SLOPE PAVEMENT
0110 5 2 $5, 750. 00 $11, 500. 00 2. 000 EA N PLUGGE NG WATER VELLS, ARTESI AN
0110 6 4 $2, 832. 05 $19, 824. 37 7.000 EA N PLUGGE NG WATER VELLS, NON ARTESI AN
0110 7 1 47 $148. 49 $117, 454. 63 791. 000 EA N MAI LBOX, F& SINGLE
0110 8 3 $5, 343. 75 $42, 750. 00 8. 000 DA N UNDERWATER DEBRI S REMOVAL
0110 12 1 2 $1, 802. 90 $124, 400. 00 69. 000 SY N HYDRODEMOLI TI ON, REM OF DECK SURFACE
0110 20 2 1 $405. 67 $199, 995. 31 493. 000 SF N REMOVAL OF EXI STI NG WALL, RETAI NI NG WALL
0110 71 1 4 $429. 90 $542, 959. 60 1, 263. 000 LF N BRI DGE FENDER SYSTEM REMOVAL & DI SPOSAL
0110 73 4 $87. 87 $125, 740. 00 1, 431. 000 LF N REMOVE EXI STI NG BULKHEAD
0110 82 1 $5, 000. 00 $10, 000. 00 2. 000 MB N REMOVE & DI SPOSE STRUCTURAL TI MBER
0110 84 1 $1, 855, 000. 00 $1, 855, 000. 00 1. 000 LS N TRANSPORT EXI ST MATL FOR REEF EST
0110 86 25 $2, 693. 83 $86, 202. 69 32. 000 LS N DELI VERY OF SALVAGEABLE MATERI AL TO FDOT
0120 1 135 $5. 49 $23, 488, 859. 83 4,275, 528. 150 CcY N REGULAR EXCAVATI ON
0120 2 2 74 $10. 47 $1, 244, 902. 69 118, 891. 700 CcY N BORROW EXCAVATI ON, TRUCK MEASURE
0120 3 7 $6. 63 $90, 690. 49 13, 678. 700 CcY N LATERAL DI TCH EXCAVATI ON
0120 4 31 $6. 92 $4, 015, 445. 75 580, 092. 900 cY N SUBSO L EXCAVATI ON
0120 5 13 $11.88 $484, 090. 95 40, 734. 800 CcY N CHANNEL EXCAVATI ON
0120 6 120 $8. 22 $84, 942, 092. 40 10, 327, 397. 150 CcY N EMBANKNVENT
0120 9 1 6 $4. 29 $58, 575. 00 13, 640. 000 LF N DI TCH CLEARI NG OF LARGE VEG, UP TO 15
0120 9 2 4 $4. 08 $55, 125. 00 13, 500. 000 LF N DI TCH CLEARI NG OF LARGE VEG, 15-30'
0120 9 3 2 $8. 08 $10, 500. 00 1, 300. 000 LF N DI TCH CLEARI NG OF LARGE VEG, >30'
0120 10 11 3 $4. 46 $35, 395. 00 7, 940. 000 LF N CLEAN AND RESHAPE DI TCH, SP, UP TO 15'
0120 10 12 2 $2. 43 $9, 250. 00 3, 800. 000 LF N CLEAN AND RESHAPE DI TCH, SP, 15-30'
0120 10 13 2 $6. 67 $10, 000. 00 1, 500. 000 LF N CLEAN AND RESHAPE DI TCH, SP, >30'
0120 10 21 5 $2. 44 $146, 576. 50 60, 157. 000 LF N CLEAN AND RESHAPE DI TCH, HAUL, UP TO 15
0120 10 22 4 $5. 41 $40, 000. 00 7, 400. 000 LF N CLEAN AND RESHAPE DI TCH, HAUL, 15-30'
0120 10 23 2 $9. 25 $9, 250. 00 1, 000. 000 LF N CLEAN AND RESHAPE DI TCH, HAUL, >30'
0120 71 44 $23, 408. 18 $1, 100, 184. 50 47.000 LS N REGULAR EXCAVATI ON (3- R PRQJECTS O\LY)
0120 74 3 $9. 58 $1, 594, 370. 39 166, 371. 300 CcY N SURCHARGE EMBANKMENT
0121 70 29 $185. 65 $685, 160. 59 3, 690. 600 CY N FLOMBLE FI LL
0125 1 4 $31. 13 $11, 776. 00 378. 300 cY N EXCAVATI ON FOR STRUCTURES
0125 3 1 $26. 50 $1, 060. 00 40. 000 CcY N SELECT BEDDI NG MATERI AL
0141 70 7 $907. 89 $103, 499. 80 114. 000 AS N SETTLEMENT PLATE ASSEMBLY
0144 1 1 1 $80. 00 $60, 000. 00 750. 000 LF N DI G TAL | NCLI NOVETER CASI NG, VERTI CAL
0144 71 2 1 $2, 500. 00 $15, 000. 00 6. 000 EA N PORE- PRESSURE TRANSDUCER- Pl EZOVETER, VI B
0144 74 2 1 $1, 200. 00 $1, 200. 00 1. 000 EA N PORE- PRESSURE TRANSDUCER, CNTL/ READOUT, VW
0145 1 3 $3.71 $355, 288. 00 95, 696. 000 SF N GEOSYNTHETI C REI NFORCED SO L SLOPE
0145 2 8 $2.96 $343, 967. 79 116, 108. 000 SY N GEOSYNTHETI C REI NF FND OVER SOFT SO L
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0145 71 2 $30. 06 $8, 778. 00 292. 000 SY N REI NFORCEMENT GRI D FOR SO L STABI LI ZAT
0145 72 1 $30. 00 $1, 530. 00 51. 000 SY N CELLULAR CONFI NEMENT FOR SO L STABI LI ZAT
0160 4 132 $4. 05 $19, 026, 227. 36 4, 695, 967. 000 Sy N TYPE B STABI LI ZATI ON
0162 1 11 88 $.82 $3, 293, 369. 54 4,016, 412. 000 SY N PREPARED SO L LAYER, FINISH sO L, 6"
0162 1 12 8 $2. 80 $115, 593. 55 41, 222. 000 SY N PREPARED SO L LAYER, FINISH sO L, 12"
0162 1 21 2 $2.41 $111, 239. 90 46, 237. 000 SY N PREPARED SO L LAYER, ORGANIC sO L, 6"
0173 71 1 $100. 00 $3, 000. 00 30. 000 EA N DRI LLI NG HOLES FOR PRESSURE GROUTI NG
0173 76 7 $18. 18 $301, 845. 00 16, 605. 000 LF N GRQOUT PI PE | NSTALLATI ON
0173 77 1 7 $164. 81 $664, 190. 00 4, 030. 000 cY N SUBSURF PRESSURE GROUTI NG, SAND CEM
0173 77 2 1 $270. 00 $13, 500. 00 50. 000 CcY N SUBSURF PRESSURE GROUTI NG, CACL2
0173 77 3 1 $180. 00 $40, 500. 00 225. 000 CcY N SUBSURF PRESSURE GROUTI NG, CEM SLURRY
0210 1 1 5 $6. 70 $56, 656. 00 8, 458. 000 Sy N REWORKI NG LI MEROCK BASE, 6"
0210 1 9 1 $11. 39 $3, 417. 00 300. 000 SY N REWORKI NG LI MEROCCK BASE, 3"
0210 2 4 $35. 80 $31, 805. 00 888. 500 cY N LI MEROCK- NEW VATERI AL FOR REWORKI NG BASE
0285701 87 $17. 43 $18, 247, 360. 56 1, 046, 625. 000 Sy N OPTI ONAL BASE, BASE GROUP 01
0285702 14 $10. 20 $544,583. 01 53, 406. 000 SY N OPTI ONAL BASE, BASE GROUP 02
0285703 8 $9. 23 $984, 869. 74 106, 750. 000 SY N OPTI ONAL BASE, BASE GROUP 03
0285704 14 $10. 89 $1, 167, 827. 88 107, 240. 000 SY N OPTI ONAL BASE, BASE GROUP 04
0285705 9 $12. 13 $3, 626, 503. 75 298, 929. 000 SY N OPTI ONAL BASE, BASE GROUP 05
0285706 41 $16. 27 $3, 724, 567. 17 228, 923. 000 SY N OPTI ONAL BASE, BASE GROUP 06
0285707 4 $28. 33 $216, 296. 90 7, 635. 000 Sy N OPTI ONAL BASE, BASE GROUP 07
0285708 3 $26. 37 $643, 390. 50 24, 402. 000 SY N OPTI ONAL BASE, BASE GROUP 08
0285709 85 $17.97 $25, 945, 247. 09 1, 444, 060. 000 SY N OPTI ONAL BASE, BASE GROUP 09
0285710 14 $16. 44 $6, 252, 286. 64 380, 393. 000 Sy N OPTI ONAL BASE, BASE GROUP 10
0285711 27 $18. 40 $5, 270, 468. 25 286, 471. 000 SY N OPTI ONAL BASE, BASE GROUP 11
0285712 7 $23. 87 $2, 881, 544. 00 120, 712. 000 SY N OPTI ONAL BASE, BASE GROUP 12
0285713 8 $37.53 $933, 270. 49 24, 867. 000 Sy N OPTI ONAL BASE, BASE GROUP 13
0285714 4 $46. 50 $237, 962. 30 5,117. 000 SY N OPTI ONAL BASE, BASE GROUP 14
0285715 27 $42. 94 $4, 859, 544. 60 113, 175. 000 SY N OPTI ONAL BASE, BASE GROUP 15
0286 1 37 $26. 13 $1, 126, 974. 10 43,127. 000 Sy N TURNOUT CONSTRUCTI ON
0286 2 8 $179.59 $241, 493. 39 1, 344. 700 TN N TURNOUT CONSTRUCTI ON- ASPHALT
0287 1 1 $200. 00 $16, 000. 00 80. 000 cY N ASPHALT TREATED PERMEABLE BASE
0327 70 1 71 $2.77 $2,679,918. 58 967, 582. 000 SY N M LLI NG EXI ST ASPH PAVT, 1" AVG DEPTH
0327 70 2 16 $2. 49 $851, 758. 21 342, 148. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/2" AVG DEPTH
0327 70 3 5 $4.63 $709, 127. 65 153, 309. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 2" AVG DEPTH
0327 70 4 54 $2. 60 $2, 803, 813. 82 1,078, 788. 000 SY N M LLI NG EXI ST ASPH PAVT, 3" AVG DEPTH
0327 70 5 64 $2. 43 $6, 287, 449. 94 2,582, 815. 000 SY N M LLI NG EXI ST ASPH PAVT, 2" AVG DEPTH
0327 70 6 119 $2. 50 $5, 498, 268. 34 2,203, 055. 500 SY N M LLI NG EXI ST ASPH PAVT, 1 1/ 2" AVG DEPTH
0327 70 7 15 $3. 67 $783, 852. 44 213, 605. 000 SY N M LLI NG EXI ST ASPH PAVT, 4" AVG DEPTH
0327 70 8 33 $2. 09 $2, 569, 276. 22 1, 231, 932. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 1/2" AVG DEPTH
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0327 70 9 2 $6. 01 $107, 494. 05 17, 889. 000 SY N M LLI NG EXI ST ASPH PAVT, 5 1/4" AVG DEPTH
0327 70 10 6 $9. 32 $55, 280. 10 5, 930. 000 SY N M LLI NG EXI ST ASPH PAVT, 5" AVG DEPTH
0327 70 11 27 $2.42 $2, 548, 567. 84 1, 053, 893. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 1/ 4" AVG DEPTH
0327 70 12 8 $2. 38 $394, 096. 75 165, 671. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 1/4" AVG DEPTH
0327 70 13 15 $1.94 $810, 541. 46 416, 984. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 3/4" AVG DEPTH
0327 70 15 17 $2. 40 $2, 907, 849. 78 1,213, 670. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 3/ 4" AVG DEPTH
0327 70 16 12 $1. 07 $324,347.76 303, 517. 000 SY N M LLI NG EXI ST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 5 $4.08 $140, 368. 95 34, 398. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/ 4" AVG DEPTH
0327 70 18 2 $6. 83 $896, 935. 58 131, 314. 000 SY N M LLI NG EXI ST ASPH PAVT,5 1/ 2" AVG DEPTH
0327 70 19 37 $2. 32 $1, 116, 598. 76 480, 541. 000 SY N M LLI NG EXI ST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 9 $3. 30 $1, 164, 808. 65 353, 132. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 3/ 4" AVG DEPTH
0327 70 21 2 $11. 19 $40, 200. 88 3,593. 000 SY N M LLI NG EXI ST ASPH PAVT, 7" AVG DEPTH
0327 70 22 4 $5. 30 $152, 410. 70 28, 777.000 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 4" AVG DEPT
0327 70 23 1 $6. 00 $9, 564. 00 1, 594. 000 SY N M LLI NG EXI ST ASPH PAVT, 6" AVG DEPTH
0327 70 26 3 $3. 57 $304, 862. 88 85, 429. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 3/ 4" AVG DEPTH
0327 70 28 1 $11. 40 $3, 853. 20 338. 000 SY N M LLI NG EXI ST ASPH PAVT, 6 3/4" AVG DEPTH
0327 70 31 1 $11. 27 $58, 626. 54 5, 202. 000 SY N M LLI NG EXI ST ASPH PAVT, 7 1/ 2" AVG DEPTH
0327 70 33 1 $10. 42 $35, 896. 90 3, 445. 000 SY N M LLI NG EXI ST ASPH PAVT, 7 3/ 4" AVG DEPTH
0334 1 11 19 $139. 17 $822, 883. 74 5,912. 700 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC A
0334 1 12 39 $87.93 $11, 876, 280. 36 135, 060. 800 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC B
0334 1 13 109 $92. 29 $47, 348, 329. 89 513, 037. 900 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0334 1 14 33 $80. 83 $21, 759, 069. 55 269, 186. 800 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0334 1 15 1 $400. 00 $4, 000. 00 10. 000 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC E
0334 1 33 3 $95. 32 $1, 007, 484. 35 10, 569. 060 TN N SUPERPAVE ASPH CONC, TRAF C, PGB32-22, PNA
0334 1 34 3 $94. 04 $2, 826, 010. 35 30, 050. 300 TN N SUPERPAVE ASPH CONC, TRAF D, PGB2-22, PNVA
0337 7 23 3 $210. 09 $170, 442. 50 811. 300 TN N ASPH CONC FC,INC BIT, FC-5, PG 82-22, PNA
0337 7 54 5 $100. 80 $1, 680, 071. 67 16, 667. 260 TN N ASPH CONC FC, TRAFFI C C, FC-9. 5, PG 82-22
0337 7 55 2 $101. 15 $204, 605. 85 2,022.700 TN N ASPH CONC FC, TRAFFI C C, FC-12. 5, PG 82-22
0337 7 58 1 $104. 75 $930, 064. 77 8, 878. 900 TN N ASPH CONC FC, TRAFFIC D, FC-12. 5, PG 82- 22
0339 1 136 $181. 64 $3, 902, 939. 45 21, 487. 100 TN N M SCELLANEQUS ASPHALT PAVEMENT
0350 3 1 3 $98. 65 $25, 352. 00 257. 000 SY N PLAI N CEMENT CONC PAVT, 6"
0350 3 5 3 $53. 11 $1, 520, 834. 20 28, 634. 000 SY N PLAI N CEMENT CONC PAVT, 8"
0350 3 7 2 $79. 96 $1,474,623.75 18, 441. 000 SY N PLAI N CEMENT CONC PAVT, 9"
0350 3 8 1 $68. 25 $1, 357, 492. 50 19, 890. 000 SY N PLAI N CEMENT CONC PAVT, 9.5"
0350 3 9 1 $49. 37 $8, 972, 800. 02 181, 746. 000 SY N PLAI N CEMENT CONC PAVT, 10"
0350 3 10 4 $63. 01 $18, 357, 264. 75 291, 356. 000 Sy N PLAI N CEMENT CONC PAVT, 10.5"
0350 3 11 3 $85. 05 $7, 001, 402. 00 82, 323. 000 SY N PLAI N CEMENT CONC PAVT, 11"
0350 3 12 1 $79. 00 $5, 214, 948. 00 66, 012. 000 SY N PLAI N CEMENT CONC PAVT, 11.5"
0350 3 13 2 $72. 04 $3, 948, 467. 00 54, 811. 000 Sy N PLAI N CEMENT CONC PAVT, 12"
0350 4 1 2 $139.59 $21, 217. 18 152. 000 SY N REI NFORCED CEMENT CONC PVM, 6"
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0350 4 5 2 $134. 36 $181, 989. 43 1, 354. 500 SY N REI NFORCED CEMENT CONC PVM, 8"
0350 4 13 2 $158. 60 $74,543. 14 470. 000 SY N REI NFORCED CEMENT CONC PVMT, 12"
0350 5 18 $1.80 $2, 242, 068. 89 1, 248, 806. 000 LF N CLEANI NG & SEALI NG JO NTS - CONC PVMI
0350 6 6 $4. 44 $49, 746. 00 11, 205. 000 LF N CLEANI NG & SEALI NG CRACKS - CONC PVMI
0350 30 5 1 $73. 00 $4, 453. 00 61. 000 SY N CONC PAVEMENT FOR ROUNDABQUT APRON, 8"
0352 70 14 $4. 06 $2, 813, 398. 19 692, 901. 200 Sy N GRI NDI NG CONCRETE PAVT
0353 70 3 $701. 19 $3, 227, 100. 00 4, 602. 300 CcY N CONC PAVT SLAB REPLACEMENT
0370 1 5 $201. 50 $281, 090. 00 1, 395. 000 LF N BRI DGE APPR EXP JO NT FOR CONC PVMI
0400 0 11 47 $563. 06 $4, 251, 017. 53 7,549. 900 cY N CONC CLASS NS, GRAVI TY WALL
0400 0 13 7 $491. 34 $32, 625. 00 66. 400 CcY N CONC CLASS NS, STEPS
0400 1 2 47 $1, 260. 59 $1, 420, 054. 54 1, 126. 500 cY N CONC CLASS |, ENDWALLS
0400 1 11 2 $1, 163. 89 $41, 900. 00 36. 000 CY N CONC CLASS |, RETAI NI NG WALLS
0400 1 25 2 $337. 29 $28, 670. 00 85. 000 CcY N CONC CLASS |, MASS SUBSTRUCTURE
0400 2 1 12 $1, 289. 19 $956, 837. 86 742. 200 CcY N CONC CLASS |1, CULVERTS
0400 2 2 3 $1, 233. 64 $78, 212. 84 63. 400 cY N CONC CLASS ||, ENDWALLS
0400 2 4 28 $614. 17 $16, 891, 822. 48 27,503. 500 CcY N CONC CLASS 11, SUPERSTRUCTURE
0400 2 5 10 $911. 36 $516, 284. 91 566. 500 CcY N CONC CLASS |1, SUBSTRUCTURE
0400 2 8 1 $1, 080. 00 $11, 664. 00 10. 800 cY N CONC CLASS ||, BULKHEAD
0400 2 10 36 $391. 20 $3, 506, 307. 75 8, 962. 900 CcY N CONC CLASS 11, APPRCACH SLABS
0400 2 11 3 $1, 861. 64 $532, 614. 00 286. 100 CcY N CONC CLASS |1, RETAI NI NG WALLS
0400 2 12 1 $1, 000. 00 $10, 000. 00 10. 000 cY N CONC CLASS |1, TRENCH SLAB
0400 2 41 1 $19, 029. 42 $9,514. 71 . 500 CcY N CONC CLASS |11, PRECAST DECK OVERLAY
0400 2 47 1 $550. 00 $123, 750. 00 225. 000 CcY N CONC CLASS Il, CIP TOP W SR ADM X
0400 3 8 1 $1, 500. 00 $37, 500. 00 25. 000 cY N CONC CLASS |11, BULKHEAD
0400 3 20 6 $1, 240. 74 $2, 022, 524. 89 1, 630. 100 CcY N CONC CLASS 111, SEAL
0400 4 1 17 $810. 43 $7,474,746. 88 9, 223. 200 CcY N CONC CLASS 1V, CULVERTS
0400 4 4 11 $1, 134. 39 $2, 148, 530. 31 1, 894. 000 cY N CONC CLASS |V, SUPERSTRUCTURE
0400 4 5 37 $1, 043.76 $11, 927, 389. 36 11, 427. 300 CcY N CONC CLASS 1V, SUBSTRUCTURE
0400 4 6 1 $250. 00 $66, 350. 00 265. 400 CcY N CONC CLASS |1V, COUNTERWEI GHT
0400 4 8 15 $1, 274. 94 $2, 214, 562. 38 1, 737. 000 cY N CONC CLASS 1V, BULKHEAD
0400 4 11 10 $555. 20 $1, 527, 358. 24 2, 751. 000 CcY N CONC CLASS 1V, RETAI NI NG WALLS
0400 4 25 7 $510. 15 $5, 353, 832. 10 10, 494. 700 CY N CONC CLASS |V, MASS, SUBSTRUCTURE
0400 4 41 1 $1, 500. 00 $37, 800. 00 25. 200 cY N CONC CLASS |V, PRECAST DECK OVERLAY
0400 4 47 1 $700. 00 $161, 910. 00 231. 300 CcY N CONC CLASS 1V, CIP TOP WSR ADM X
0400 4104 1 $600. 00 $175, 920. 00 293. 200 CY N CONC CLASS |1V, SUPERSTRUCTURE, LT-WIr
0400 7 12 $9. 68 $141, 504. 50 14, 621. 000 SY N BRI DGE DECK GROOVI NG, LESS THAN 8. 5"
0400 8 39 1 $300. 00 $1, 405, 710. 00 4, 685. 700 CcY N CONC CLASS V, PRCST SEG SUPSTR
0400 9 23 $8.78 $696, 686. 79 79, 333. 000 SY N BRI DGE DECK GROOV &PLANI NG, DECK 8.5" GR
0400 10 2 $128. 25 $177, 625. 00 1, 385. 000 SF N PRECAST PANEL- ARCHI TECTURAL
0400 20 1 $140. 00 $8, 400. 00 60. 000 SY N GRI NDI NG BRI DGE DECK- REHABI LI TATI ON
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0400 32 4 $2,585. 51
0400 60 1 3 $99, 179. 84
0400 60 3 4 $77. 35
0400 60 4 4 $128, 663. 24
0400 91 1 $5, 000. 00
0400128 2 $50. 00
0400136 3 $37. 39
0400140 1 2 $9, 615. 38
0400140 2 2 $9, 157. 14
0400142 3 5 $40. 06
0400142 7 3 $45. 83
0400143 12 $. 66
0400145 6 $.21
0400147 22 $1, 459. 94
0400150 1 $1.15
0400153 4 $247. 14
0401 70 10 $174. 21
0401 70 1 13 $328. 24
0401 70 2 7 $424. 71
0401 70 3 6 $755. 61
0401 70 4 6 $313.12
0401 70 5 3 $178. 10
0401 70 6 2 $833. 33
0404 7 1 $140. 00
0405 70 2 1 $400. 00
0411 1 16 $153. 93
0411 2 17 $70. 64
0411 2 1 1 $200. 00
0413149 3 $79. 29
0413151 10 $84. 88
0413154 13 $. 66
0415 1 1 23 $.92
0415 1 3 11 $.93
0415 1 4 38 $.76
0415 1 5 39 $1.00
0415 1 6 23 $3.85
0415 1 8 16 $1.16
0415 1 9 35 $.78
0425 1201 10 $5, 254. 44
0425 1203 3 $7, 044. 08

Tot al
Armount

$179, 692.
$396, 719.
$834, 149.
$643, 316.
$10, 000.
$18, 250.
$722, 304.
$250, 000.
$128, 200.
$4, 573, 745.
$2, 357, 287.
$595, 106.
$68, 337.
$836, 397.
$318, 786.
$51, 900.
$2, 318, 626.
$435, 250.
$3, 065, 780.
$904, 315.
$594, 300.
$27, 250.
$50, 000.
$73, 080.
$4, 000.
$151, 470.
$895, 807.
$10, 000.
$16, 730.
$1, 733, 536.
$1, 326, 082.
$2, 257, 842.
$359, 848.
$6, 687, 608.
$4, 784, 987.
$117, 746.
$126, 226.
$1, 310, 441.
$120, 852.
$28, 176.

80
35
02
20
00
00
00
00
00
00
05
88
60
56
90
00
49
00
45
00
00
00
00
00
00
00
00
00
00
00
85
13
89
07
79
69
07
86
23
30

CONCRETE FOR JO NT REPAI R

CATHODI C PROTECTI ON- ELECT WORK, AC POW
CATHODI C PROTECTI ON- ELECT WORK, CODUI T,
CATHODI C PROTECTI ON- ELECT WORK, EQUI P,
DEWATERI NG FOR SPREAD FOOTI NGS

GRTNI NG PRCST DECK PNL, NON- SHRI NK GRTN
EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
NEOPRENE PAD REPLACEMENT, BENT/ Pl ER
NEOPRENE PAD REPLACEMENT, ABUTMENT
CATHODI C PROTECTI ON SYSTEM ZI NC ALUM SP
CATHODI C PROTECTI ON SYSTEM Tl TANI UM MESH
CLEAN & COAT CONCRETE SURF , CLASS 5
CLEANI NG CONC SURFACE

COVPCS| TE NEOPRENE PADS

CLEANI NG AND SEALI NG EXI STI NG CONCRETE
NON SHRI NK GROUT, F&, M SCELLANEQUS- RE
RESTORE SPALLED AREAS, GUNI TE

RESTORE SPALLED AREAS, EPOXY

RESTORE SPALL AREA, LATX MOD MIR, STY- BUT
RESTORE SPALL AREA, LATX MOD MIR, ACRYLC
RESTORE SPALLED AREAS, PORTLND CEM GROUT
RESTORE SPALL AREAS, CONTRACTORS OPTI ON
SPALL A RESTORE, THERMOSET POLYMER CNC
CLOSURE JO NT FOR PRECAST DECK PANEL
LATEX MOD PORTLAND CEMENT CONC, TYP I11
EPOXY MATERI AL- STRUCTURES REHAB

CRACKS | NDECT & SEAL- STRUCTURES REHAB

I NJECT AND SEAL CRACK- NMAINT CONTR ONLY

METHACRYLATE MONOVER

CLEAN & SEAL CONC- PENETR OR METHACR
REI NF STEEL- ROADVWAY

REI NF STEEL- RETAI NI NG WALL

REI NF STEEL- SUPERSTRUCTURE

REI NF STEEL- SUBSTRUCTURE

REI NF STEEL- M SCELLANEQUS

REI NF STEEL- BULKHEAD

REI NF STEEL- APPROACH SLABS

I NLETS, CURB, TYPE 9, <10

Tot al Uni t
Quantity Meas bs? Description

69. 500 CcY N
4. 000 LS N
10, 784. 000 LF N
5. 000 LS N
2. 000 EA N
365. 000 LF N
19, 316. 000 SY N
26. 000 EA N
14. 000 EA N
114, 178. 000 SF N
51, 438. 000 SF N
903, 560. 000 SF N
318, 792. 000 SF N
572. 900 CF N
277, 206. 000 SF N
210. 000 CF N
13, 309. 600 CF N
1, 326. 000 CF N
7,218. 600 CF N
1, 196. 800 CF N
1, 898. 000 CF N
153. 000 CF N
60. 000 CF N
522. 000 LF N
10. 000 CF N
984. 000 GA N
12, 682. 000 LF N
50. 000 LF N

211. 000 GA N PENETRANT SEALER
20, 424. 000 GA N
2,018, 960. 000 SF N
2,441, 886. 000 LB N
386, 674. 000 LB N
8, 749, 166. 000 LB N
4,777, 119. 000 LB N
30, 585. 000 LB N
108, 670. 000 LB N
1, 684, 053. 000 LB N
23. 000 EA N
4. 000 EA N

I NLETS, CURB, TYPE 9, J BOT, <10
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0425 1204 2 $9, 345. 00 $18, 690. 00 2. 000 EA N I NLETS, CURB, TYPE 9, J BOrI, >10'
0425 1205 2 $2, 452. 27 $31, 879. 52 13. 000 EA N I NLETS, CURB, TYPE 9, PARTI AL
0425 1209 3 $2, 016. 43 $14, 115. 00 7.000 EA N I NLETS, CURB, TYPE 9, MODIFY
0425 1211 4 $3, 659. 63 $150, 044. 84 41. 000 EA N I NLETS, CURB, TYPE 10, <10'
0425 1212 1 $4, 400. 00 $52, 800. 00 12. 000 EA N I NLETS, CURB, TYPE 10, >10'
0425 1213 1 $8, 000. 00 $8, 000. 00 1. 000 EA N I NLETS, CURB, TYPE 10, J BOT <10'
0425 1214 1 $9, 300. 00 $27, 900. 00 3. 000 EA N I NLETS, CURB, TYPE 10, J BOT >10'
0425 1215 1 $2, 800. 00 $5, 600. 00 2.000 EA N I NLETS, CURB, TYPE 10, PARTI AL
0425 1311 19 $4, 596. 00 $1, 029, 503. 16 224. 000 EA N I NLETS, CURB, TYPE P-1, <10'
0425 1312 2 $6, 779. 98 $20, 339. 95 3. 000 EA N I NLETS, CURB TYPE P-1, >10'
0425 1315 4 $3, 729. 24 $18, 646. 22 5. 000 EA N I NLETS, CURB TYPE P-1, PARTI AL
0425 1321 10 $5, 187. 13 $378, 660. 54 73. 000 EA N I NLETS, CURB, TYPE P-2, <10'
0425 1325 1 $2, 500. 00 $5, 000. 00 2. 000 EA N I NLETS, CURB, TYPE P-2, PARTIAL
0425 1331 8 $8, 030. 51 $120, 457. 58 15. 000 EA N I NLETS, CURB, TYPE P-3, <10'
0425 1332 2 $9, 697. 78 $87, 280. 00 9. 000 EA N I NLETS, CURB, TYPE P-3, >10'
0425 1335 2 $3, 018. 67 $9, 056. 00 3. 000 EA N I NLETS, CURB, TYPE P-3, PARTIAL
0425 1341 9 $6, 494. 39 $103, 910. 29 16. 000 EA N I NLETS, CURB, TYPE P-4, <10'
0425 1342 1 $9, 430. 00 $9, 430. 00 1. 000 EA N I NLETS, CURB, TYPE P-4, >10'
0425 1345 2 $3,777. 93 $11, 333.79 3. 000 EA N I NLETS, CURB, TYPE P-4, PARTIAL
0425 1351 60 $4,931. 33 $2, 889, 757. 81 586. 000 EA N I NLETS, CURB, TYPE P-5, <10'
0425 1352 11 $6, 984. 69 $216, 525. 43 31. 000 EA N I NLETS, CURB, TYPE P-5, >10'
0425 1355 14 $3, 590. 31 $100, 528. 79 28. 000 EA N I NLETS, CURB, TYPE P-5, PARTIAL
0425 1359 4 $6,117. 71 $42,824. 00 7.000 EA N I NLETS, CURB, TYPE P-5, MOD FY
0425 1361 45 $5, 352. 82 $1, 434, 554. 52 268. 000 EA N I NLETS, CURB, TYPE P-6, <10'
0425 1362 6 $6, 833. 12 $68, 331. 15 10. 000 EA N I NLETS, CURB, TYPE P-6, >10'
0425 1365 9 $5, 321. 42 $85, 142. 68 16. 000 EA N I NLETS, CURB, TYPE P-6, PARTI AL
0425 1369 4 $8, 257. 80 $82, 578. 00 10. 000 EA N I NLETS, CURB, TYPE P-6, MDD FY
0425 1411 9 $7, 149. 91 $278, 846. 34 39. 000 EA N I NLETS, CURB TYPE J-1, <10'
0425 1412 3 $6, 238. 70 $262, 025. 44 42. 000 EA N I NLETS, CURB, TYPE J-1, >10'
0425 1415 1 $3, 365. 08 $3, 365. 08 1. 000 EA N I NLETS, CURB, TYPE J-1, PARTIAL
0425 1421 5 $6, 873. 88 $130, 603. 71 19. 000 EA N I NLETS, CURB, TYPE J-2, <10'
0425 1422 4 $6, 649. 23 $66, 492. 31 10. 000 EA N I NLETS, CURB, TYPE J-2, >10'
0425 1425 1 $3, 365. 08 $3, 365. 08 1. 000 EA N I NLETS, CURB, TYPE J-2, PARTI AL
0425 1431 4 $9, 204. 73 $36, 818. 91 4. 000 EA N I NLETS, CURB, TYPE J-3, <10'
0425 1441 4 $8, 522. 61 $34, 090. 42 4. 000 EA N I NLETS, CURB, TYPE J-4, <10'
0425 1442 1 $6, 300. 00 $6, 300. 00 1. 000 EA N I NLETS, CURB, TYPE J-4, >10'
0425 1451 25 $8, 256. 46 $1, 040, 314. 37 126. 000 EA N I NLETS, CURB, TYPE J-5, <10'
0425 1452 12 $12,923. 20 $943, 393. 79 73. 000 EA N I NLETS, CURB, TYPE J-5, >10'
0425 1455 1 $7, 000. 00 $7, 000. 00 1. 000 EA N I NLETS, CURB, TYPE J-5, PARTIAL
0425 1459 4 $10, 685. 75 $277, 829. 42 26. 000 EA N I NLETS, CURB, TYPE J-5, MODI FY
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0425 1461 17 $8, 005. 78 $448, 323. 76 56. 000 EA N I NLETS, CURB, TYPE J-6, <10'
0425 1462 10 $12, 186. 53 $255, 917. 06 21.000 EA N I NLETS, CURB, TYPE J-6, >10'
0425 1465 1 $4, 382. 00 $4, 382. 00 1. 000 EA N I NLETS, CURB, TYPE J-6, PARTIAL
0425 1469 1 $9, 702. 00 $135, 828. 00 14. 000 EA N I NLETS, CURB, TYPE J-6, MODI FY
0425 1471 8 $4, 616. 94 $193,911. 34 42. 000 EA N I NLETS, CURB, TYPE 7, <10
0425 1472 1 $7, 590. 00 $7, 590. 00 1. 000 EA N I NLETS, CURB, TYPE 7, >10'
0425 1473 2 $8, 072. 89 $40, 364. 44 5. 000 EA N I NLETS, CURB, TYPE 7, J BOT , <10'
0425 1474 1 $13, 700. 00 $13, 700. 00 1. 000 EA N I NLETS, CURB, TYPE 7, J BOT , >10'
0425 1475 2 $3, 235. 67 $9, 707. 00 3. 000 EA N I NLETS, CURB, TYPE 7, PARTI AL
0425 1481 3 $5, 546. 14 $22, 184. 57 4. 000 EA N I NLETS, CURB, TYPE 8, <10'
0425 1484 1 $11, 670. 00 $11, 670. 00 1. 000 EA N I NLETS, CURB, TYPE 8, J BOT , >10'
0425 1485 2 $3, 510. 50 $7,021. 00 2. 000 EA N I NLETS, CURB, TYPE 8, PARTI AL
0425 1501 4 $3, 493. 03 $76, 846. 68 22.000 EA N I NLETS, DT BOT, TYPE A, <10'
0425 1503 1 $5, 250. 00 $252, 000. 00 48. 000 EA N I NLETS, DT BOT, TYPE A, J BOT, <10
0425 1504 1 $6, 300. 00 $18, 900. 00 3. 000 EA N I NLETS, DT BOT, TYPE A, J BOT, >10'
0425 1511 13 $4, 741. 35 $706, 460. 70 149. 000 EA N I NLETS, DT BOT, TYPE B, <10'
0425 1512 4 $5, 804. 44 $34, 826. 65 6. 000 EA N I NLETS, DT BOT, TYPE B, >10'
0425 1513 5 $6, 269. 73 $144, 203. 88 23. 000 EA N I NLETS, DT BOT, TYPE B, J BOT, <10
0425 1514 3 $8, 661. 62 $95, 277. 84 11. 000 EA N I NLETS, DT BOT, TYPE B, J BOrI, >10'
0425 1515 1 $2, 100. 00 $4, 200. 00 2.000 EA N I NLETS, DT BOT, TYPE B, PARTI AL
0425 1519 1 $6, 629. 00 $13, 258. 00 2.000 EA N I NLETS, DT BOT, TYPE B, MODI FY
0425 1521 44 $3, 139. 65 $803, 749. 24 256. 000 EA N I NLETS, DT BOT, TYPE C, <10'
0425 1522 2 $6, 875. 67 $20, 627. 00 3. 000 EA N I NLETS, DT BOT, TYPE C, >10'
0425 1523 12 $6, 090. 02 $322, 770. 94 53. 000 EA N I NLETS, DT BOT, TYPE C,J BOT, <10'
0425 1524 3 $12, 954. 48 $142, 499. 28 11. 000 EA N I NLETS, DT BOT, TYPE C, J BOrI, >10'
0425 1525 7 $2,974. 55 $32, 720. 04 11. 000 EA N I NLETS, DT BOT, TYPE C, PARTI AL
0425 1529 5 $7,976. 58 $95, 719. 00 12. 000 EA N I NLETS, DT BOT, TYPE C, MOD FY
0425 1531 13 $2, 764. 68 $293, 055. 74 106. 000 EA N I NLETS, DT BOTI, TYPE C MOD- BACK, <10'
0425 1532 2 $5, 790. 08 $11, 580. 16 2.000 EA N I NLETS, DT BOT, TYPE C, MOD, >10'
0425 1533 4 $4,942. 38 $64, 250. 95 13. 000 EA N I NLETS, DT BOT, TYPE C, MOD, J BOT, <10
0425 1535 1 $1, 786. 47 $66, 099. 39 37.000 EA N I NLETS, DT BOT, TYPE C, MOD, PARTI AL
0425 1541 39 $3,577. 26 $926, 510. 18 259. 000 EA N I NLETS, DT BOT, TYPE D, <10'
0425 1542 2 $7, 800. 00 $31, 200. 00 4. 000 EA N I NLETS, DT BOT, TYPE D, >10'
0425 1543 9 $7,070. 64 $254, 543. 00 36. 000 EA N I NLETS, DT BOT, TYPE D, J BOT, <10'
0425 1545 5 $2, 799. 27 $22,394. 19 8. 000 EA N I NLETS, DT BOT, TYPE D, PARTI AL
0425 1549 20 $5, 909. 82 $372, 318. 57 63. 000 EA N I NLETS, DT BOT, TYPE D, MODI FY
0425 1551 21 $4,912. 20 $545, 254. 72 111. 000 EA N I NLETS, DT BOT, TYPE E, <10'
0425 1552 1 $7, 500. 00 $7, 500. 00 1. 000 EA N I NLETS, DT BOT, TYPE E, >10'
0425 1553 4 $8, 896. 32 $88, 963. 22 10. 000 EA N I NLETS, DT BOT, TYPE E, J BOT, <10
0425 1554 1 $9, 100. 00 $18, 200. 00 2.000 EA N I NLETS, DT BOT, TYPE E, J BOrI, >10'
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0425 1559 2 $4, 760. 42 $38, 083. 32 8. 000 EA N I NLETS, DT BOTI, TYPE E, MODI FY
0425 1561 10 $4, 287. 93 $107, 198. 36 25. 000 EA N I NLETS, DT BOT, TYPE F, <10'
0425 1563 2 $5, 556. 96 $11,113.92 2.000 EA N I NLETS, DT BOT, TYPE F, J BOT, <10'
0425 1565 2 $4, 207. 09 $46, 278. 00 11. 000 EA N I NLETS, DT BOT, TYPE F, PARTI AL
0425 1569 2 $6, 468. 00 $58, 212. 00 9. 000 EA N I NLETS, DT BOT, TYPE F, MODI FY
0425 1571 3 $7, 622. 67 $45, 736. 00 6. 000 EA N I NLETS, DT BOT, TYPE G <10'
0425 1572 1 $11, 400. 00 $11, 400. 00 1. 000 EA N I NLETS, DT BOT, TYPE G >10'
0425 1573 1 $11, 400. 00 $22, 800. 00 2.000 EA N I NLETS, DT BOT, TYPE G J BOr, <10
0425 1574 1 $13, 100. 00 $13, 100. 00 1. 000 EA N I NLETS, DT BOT, TYPE G, J BOT, >10'
0425 1575 1 $3, 960. 00 $3, 960. 00 1. 000 EA N I NLETS, DT BOT, TYPE G PARTI AL
0425 1581 7 $7, 644. 33 $129, 953. 68 17.000 EA N I NLETS, DT BOT, TYPE H, <10
0425 1583 1 $4, 682. 69 $46, 826. 90 10. 000 EA N I NLETS, DT BOT, TYPE H, J BOTTOM <10
0425 1584 1 $11, 500. 00 $11, 500. 00 1. 000 EA N I NLETS, DT BOI, TYPE H, J BOTTOM >10'
0425 1589 7 $7, 439. 59 $156, 231. 33 21.000 EA N I NLETS, DT BOT, TYPE H, MODI FY
0425 1601 1 $7, 000. 00 $7, 000. 00 1. 000 EA N I NLETS, DT BOT, TYPE J, <10
0425 1701 19 $4, 000. 26 $1, 000, 065. 66 250. 000 EA N I NLETS, GQUTTER, TYPE S, <10'
0425 1702 3 $5, 372. 50 $32, 235. 00 6. 000 EA N I NLETS, GUTTER, TYPE S, >10'
0425 1703 4 $5, 954. 29 $53, 588. 61 9. 000 EA N I NLETS, QUTTER, TYPE S, J BOr<io
0425 1704 2 $5, 598. 44 $11, 196. 87 2.000 EA N I NLETS, GUTTER, TYPE S, J BOrI, >10'
0425 1705 3 $2, 037. 00 $67, 221. 12 33. 000 EA N I NLETS, QUTTER, TYPE S, PARTI AL
0425 1711 18 $4, 101. 54 $225, 584. 49 55. 000 EA N I NLETS, GUTTER, TYPE V, <10'
0425 1712 3 $6, 581. 86 $39, 491. 16 6. 000 EA N I NLETS, GUTTER, TYPE V, >10'
0425 1713 6 $7,997. 50 $79, 975. 00 10. 000 EA N I NLETS, GQUTTER, TYPE Vv, J BOT, <10
0425 1714 1 $10, 000. 00 $20, 000. 00 2.000 EA N I NLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715 1 $2, 916. 00 $5, 832. 00 2.000 EA N I NLETS, GUTTER, TYPE V, PARTI AL
0425 1719 3 $4, 945. 29 $69, 234. 00 14. 000 EA N I NLETS, GUTTER, TYPE V, MOD FY
0425 1801 3 $6, 342. 93 $697, 721. 90 110. 000 EA N I NLETS, MED BARRI ER, TYPE 1, <10'
0425 1803 1 $5, 000. 00 $10, 000. 00 2.000 EA N I NLETS, MED BARRI ER, TYPE 1, J BOT, <10'
0425 1805 1 $2, 500. 00 $15, 000. 00 6. 000 EA N I NLETS, MED BARRI ER, TYPE 1, PARTI AL
0425 1811 1 $3, 800. 00 $3, 800. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 2, <10'
0425 1813 1 $4, 800. 00 $19, 200. 00 4. 000 EA N I NLETS, MED BARRI ER, TYPE 2, J BOT, <10'
0425 1815 1 $1, 800. 00 $34, 200. 00 19. 000 EA N I NLETS, MED BARRI ER, TYPE 2, PARTI AL
0425 1841 3 $6, 932. 38 $62, 391. 42 9. 000 EA N I NLETS, MED BARRI ER, TYPE 3, <10'
0425 1843 1 $9, 000. 00 $18, 000. 00 2.000 EA N I NLETS, MED BARRI ER, TYPE 3,J BOT, <10'
0425 1845 2 $3, 333. 33 $50, 000. 00 15. 000 EA N I NLETS, MED BARRI ER, TYPE 3, PARTI AL
0425 1851 2 $7, 586. 67 $341, 400. 00 45. 000 EA N I NLETS, MED BARRI ER, TYPE 4, <10'
0425 1853 2 $8, 675. 00 $173, 500. 00 20. 000 EA N I NLETS, MED BARRI ER, TYPE 4, J BOT, <10'
0425 1855 1 $3, 000. 00 $42, 000. 00 14. 000 EA N I NLETS, MED BARRI ER, TYPE 4, PARTI AL
0425 1863 1 $5, 500. 00 $5, 500. 00 1. 000 EA N I NLETS, MB, TYPE 5, J BOT, <10
0425 1881 2 $4,717.51 $47, 175. 08 10. 000 EA N I NLETS, BARRI ER WALL, RIG C&G <10’
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0425 1884 1 $14, 600. 00 $43, 800. 00 3. 000 EA N I NLETS , BARRIER WALL ,RIG C&G J BOr>10'
0425 1891 12 $4,041. 13 $553, 634. 55 137. 000 EA N I NLETS, BARRI ER WALL, <10'
0425 1892 3 $8,112. 04 $48, 672. 22 6. 000 EA N I NLETS, BARRI ER WALL, >10'
0425 1893 2 $6, 700. 00 $167, 500. 00 25. 000 EA N I NLETS, BARRI ER WALL, J BOTI, <10’
0425 1895 1 $16, 000. 00 $16, 000. 00 1. 000 EA N I NLETS, BARRI ER WALL, PARTI AL
0425 1899 1 $7, 615. 00 $7, 615. 00 1. 000 EA N I NLETS, BARRI ER WALL, MODI FY
0425 1910 19 $4,547. 18 $522, 926. 26 115. 000 EA N I NLETS, CLOSED FLUME
0425 2 41 42 $4, 290. 44 $652, 147. 19 152. 000 EA N MANHOLES, P-7, <10'
0425 2 42 8 $8, 050. 37 $354, 216. 17 44. 000 EA N MANHOLES, P-7, >10'
0425 2 43 20 $2, 556. 76 $176, 416. 18 69. 000 EA N MANHOLES, P-7, PARTI AL
0425 2 61 40 $4, 264. 75 $1, 027, 804. 65 241. 000 EA N MANHOLES, P-8, <10'
0425 2 62 10 $5, 626. 24 $95, 646. 07 17. 000 EA N MANHOLES, P-8, >10'
0425 2 63 22 $2, 441. 10 $222, 140. 17 91. 000 EA N MANHOLES, P-8, PARTI AL
0425 2 71 40 $8, 030. 69 $1, 565, 983. 64 195. 000 EA N MANHOLES, J-7, <10'
0425 2 72 16 $14,677.59 $1, 673, 245. 27 114. 000 EA N MANHOLES, J-7, >10'
0425 2 73 13 $2, 888. 84 $205, 107. 85 71. 000 EA N MANHOLES, J-7, PARTIAL
0425 2 91 23 $6,931. 71 $838, 736. 62 121. 000 EA N MANHOLES, J-8, <10'
0425 2 92 15 $9, 714. 48 $573, 154. 06 59. 000 EA N MANHOLES, J-8, >10'
0425 2 93 3 $2, 967. 99 $20, 775. 96 7.000 EA N MANHOLES, J-8, PARTI AL
0425 2110 4 $425. 41 $366, 700. 00 862. 000 EA N MANHOLES, REPAIR
0425 3 41 2 $7,622.54 $30, 490. 16 4. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, <10'
0425 3 43 8 $2, 892. 03 $57, 840. 56 20. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, PARTIAL
0425 3 61 1 $7, 000. 00 $7, 000. 00 1. 000 EA N JUNCTI ON BOXES, J-7, <10'
0425 3 62 1 $17, 286. 39 $17, 286. 39 1. 000 EA N JUNCTI ON BOXES, J-7, >10'
0425 3 63 1 $2,123. 77 $4, 247. 54 2. 000 EA N JUNCTI ON BOXES, DRAI NAGE, J-7, PARTIAL
0425 4 7 $1, 790. 29 $60, 870. 00 34. 000 EA N I NLETS, ADJUST
0425 5 71 $572. 80 $559, 053. 27 976. 000 EA N MANHOLE, ADJUST
0425 5 1 39 $790. 32 $414,129. 92 524. 000 EA N MANHOLE, ADJUST, UTILITIES
0425 6 67 $388. 77 $441, 257. 33 1, 135. 000 EA N VALVE BOXES, ADJUST
0425 7 4 $644. 17 $11, 595. 00 18. 000 EA N MANHOLE COVER- REPLACE
0425 8 1 $1, 200. 00 $6, 000. 00 5. 000 EA N DRAI NAGE STRUCTURES, M SC, ADJUST
0425 10 2 $2, 296. 00 $6, 888. 00 3. 000 EA N YARD DRAI N
0425 11 13 $1, 923.93 $65, 413. 47 34. 000 EA N MODI FY EXI STI NG DRAI NAGE STRUCTURE
0425 12 2 1 $1, 250. 00 $115, 000. 00 92. 000 EA N RETRACTABLE CURB | NLET SCREEN >5' W DE
0425 15 41 6 $456. 44 $53, 860. 00 118. 000 EA N I NLET TOP, REPAIR, CURB | NLET
0425 15 42 4 $323.91 $7, 450. 00 23. 000 EA N I NLET TOP, REPAIR, DI TCH BOTTOM | NLET
0425 15 51 6 $1, 336. 19 $112, 240. 32 84. 000 EA N I NLET TOP, REPLACE, CURB | NLET
0425 15 52 3 $1, 218. 75 $9, 750. 00 8. 000 EA N I NLET TOP, REPLACE, DI TCH BOTTOM | NLET
0425 74 1 8 $531. 87 $96, 800. 00 182. 000 EA N MANHOLES & | NLETS CLEANI NG & SEAL, <10
0425 74 2 10 $323. 79 $160, 275. 00 495. 000 EA N MANHOLES & | NLETS CLEANI NG & SEAL, >10'
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0425 78 7 $1, 277. 34 $120, 070. 00 94. 000 EA N I NLET CAP, PRECAST
0425 82 12 $1,319.74 $262, 628. 14 199. 000 EA N REPLACE GRATE
0430 94 1 43 $2. 53 $1, 342, 673. 02 530, 532. 090 LF N DESILTING PIPE, 0 - 24"
0430 94 2 26 $3.43 $738, 037. 83 215, 031. 880 LF N DESI LTI NG PI PE, 25 - 36"
0430 94 3 20 $7.51 $500, 628. 60 66, 651. 860 LF N DESI LTI NG PI PE, 37 - 48"
0430 94 4 13 $13.72 $260, 663. 50 18, 997. 000 LF N DESI LTI NG PI PE, 49 - 60"
0430 94 5 11 $18.51 $180, 835. 14 9, 768. 710 LF N DESI LTI NG PI PE, 61" OR GREATER
0430 95 1 3 $25. 04 $15, 050. 00 601. 000 LF N OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2 2 $40. 09 $16, 075. 00 401. 000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3 2 $55. 38 $13, 900. 00 251. 000 LF N OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4 2 $71.52 $10, 800. 00 151. 000 LF N OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5 2 $153. 47 $15, 500. 00 101. 000 LF N QUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115 1 $56. 00 $10, 416. 00 186. 000 LF N Pl PE CULV OPT MATL, ROUND, 15", GD
0430173118 8 $86. 24 $315, 282. 60 3, 656. 000 LF N PI PE CULV OPT MATL, ROUND, 18", GD
0430173124 2 $129. 45 $14, 239. 05 110. 000 LF N PI PE CULV OPT MATL, ROUND, 24", GD
0430174112 4 $70. 00 $5, 110. 29 73. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 12" SD
0430174115 6 $91. 60 $22, 166. 24 242. 000 LF N Pl PE CULV, OPT MATL, ROUND, 15"SD
0430174118 52 $66. 79 $1, 354, 292. 50 20, 276. 000 LF N PI PE CULV, OPT MATL, ROUND, 18"SD
0430174124 37 $90. 69 $509, 694. 89 5, 620. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 24" SD
0430174130 16 $82. 60 $463, 458. 79 5,611. 000 LF N Pl PE CULV, OPT MATL, ROUND, 30"SD
0430174136 7 $121. 24 $104, 748. 22 864. 000 LF N Pl PE CULV, OPT MATL, ROUND, 36" SD
0430174142 5 $143. 21 $61, 723. 00 431. 000 LF N Pl PE CULV, OPT NATL, ROUND, 42" SD
0430174148 2 $134. 39 $24, 190. 00 180. 000 LF N Pl PE CULV, OPT MATL, ROUND, 48"SD
0430174154 4 $191.78 $97, 230. 00 507. 000 LF N Pl PE CULV, OPT MATL, ROUND, 54" SD
0430174160 2 $195. 97 $30, 375. 00 155. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 60" SD
0430174172 1 $195. 00 $4, 875. 00 25. 000 LF N Pl PE CULV, OPT MATL, ROUND, 72"SD
0430174215 3 $80. 91 $4, 449. 96 55. 000 LF N PI PE CULV, OPT MATL, OTHER, 15"SD
0430174218 31 $83. 44 $558, 119. 92 6, 689. 000 LF N PI PE CULV, OPT MATL, OTHER, 18"SD
0430174224 14 $97. 05 $216, 423. 28 2,230. 000 LF N Pl PE CULV, OPT MATL, OTHER, 24"SD
0430174230 6 $144. 50 $170, 508. 80 1, 180. 000 LF N PI PE CULV, OPT MATL, OTHER, 30"SD
0430174236 3 $130. 35 $28, 937. 50 222.000 LF N PI PE CULV, OPT MATL, OTHER, 36"SD
0430174242 2 $204. 84 $19, 050. 00 93. 000 LF N PI PE CULV, OPT MATL, ELLIP/OTH, 42"SD
0430174248 1 $150. 00 $2, 250. 00 15. 000 LF N PI PE CULV, OPT MATL, OTHER, 48"SD
0430175112 10 $86. 93 $29, 469. 76 339. 000 LF N PI PE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 37 $163. 90 $405, 651. 24 2,475. 000 LF N PI PE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 91 $65. 37 $11, 480, 950. 47 175, 623. 000 LF N Pl PE CULV, OPT MATL, ROUND, 18"S/ CD
0430175124 79 $75. 56 $6, 923, 972. 68 91, 641. 000 LF N Pl PE CULV, OPT MATL, ROUND, 24"S/ CD
0430175130 47 $88. 70 $4, 464, 960. 40 50, 336. 000 LF N PI PE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 44 $108. 47 $5, 772, 313.76 53, 218. 000 LF N PI PE CULV, OPT MATL, ROUND, 36"S/CD
0430175140 2 $80. 77 $5, 250. 00 65. 000 LF N Pl PE CULV, OPT MATL, ROUND, 40"S/ CD
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0430175142 29 $143. 17
0430175148 25 $171.50
0430175154 12 $213. 64
0430175160 6 $262. 63
0430175166 6 $277. 00
0430175172 4 $395. 80
0430175178 1 $350. 00
0430175184 2 $424. 60
0430175196 2 $696. 97
0430175215 8 $87.98
0430175218 45 $84. 02
0430175224 22 $96. 35
0430175230 15 $128. 70
0430175236 9 $166. 04
0430175242 6 $200. 66
0430175248 4 $230. 24
0430175254 3 $288. 88
0430175260 3 $334. 07
0430175266 2 $517. 23
0430185118 3 $307. 31
0430185124 4 $386. 23
0430185130 3 $609. 22
0430185136 5 $525. 57
0430185142 3 $1, 322. 65
0430185148 3 $809. 28
0430185154 2 $1,173.25
0430185166 2 $2, 775. 05
0430200 25 2 $868. 05
0430600125 1 $2,687. 17
0430602129 1 $3, 860. 00
0430610125 1 $3, 500. 00
0430610133 1 $2, 257. 30
0430610225 1 $3, 100. 00
0430610325 2 $2, 300. 00
0430611025 1 $2, 950. 00
0430611125 5 $2, 288. 53
0430611129 3 $2, 319. 42
0430611133 2 $3, 790. 74
0430611225 6 $2,785.76
0430611229 2 $3, 020. 52

Tot al
Armount

$2, 882, 438.
$4, 237, 071.
$937, 003.
$598, 003.
$1, 267, 295.
$93, 408.
$1, 750.
$401, 250.
$23, 000.
$109, 624.
$1, 357, 395.
$1, 080, 524.
$1, 266, 964.
$801, 166.
$1, 229, 066.
$723, 877.
$457, 302.
$255, 899.
$569, 988.
$775, 039.
$762, 812.
$330, 195.
$474, 068.
$1, 391, 424.
$713, 786.
$1, 711, 767.
$1, 243, 224.
$4, 340.

$2, 687.
$30, 880.
$14, 000.
$2, 257.

$3, 100.
$16, 100.
$8, 850.
$38, 904.
$6, 958.

$7, 581.
$52, 929.
$6, 041.

35
22
89
12
04
60
00
00
00
46
89
48
93
44
97
54
64
59
00
08
00
00
60
20
00
50
38
26
17
00
00
30
00
00
00
94
26
48
37
04

MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,

ROUND, 42"S/CD
ROUND, 48"S/ CD
ROUND, 54"S/ CD
ROUND, 60"S/CD
ROUND, 66" S/ CD
ROUND, 72"S/ CD
ROUND, 78"S/CD
ROUND, 84"S/ CD
ROUND, 96" S/ CD
OTHER, 15"S/ CD
OTHER, 18"S/CD
OTHER, 24"S/CD
OTHER, 30"S/ CD
OTHER, 36"S/CD
OTHER, 42"S/CD
OTHER, 48"S/ CD
OTHER, 54"S/CD
OTHER, 60"S/ CD
OTHER, 66"S/ CD
ROUND, JACK&BORE, 18"
ROUND, JACK&BORE, 24"
ROUND, JACK&BORE, 30"
ROUND, JACK&BORE, 36"
ROUND, JACK&BORE, 42"
ROUND, JACK&BORE, 48"
ROUND, JACK&BORE, 54"
ROUND, JACK&BORE, 66"
CONCRETE, 18"
1:4 SLpP, 18"

U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 24"
U- ENDWALL, STD 261, 1:4 SLP, 18"

U- ENDWALL, STD 261, 1: 4 SLP, 30"

U- ENDWALL, STD 261, 1:3 SLP, 18"

U- ENDWALL, STD 261, 1:2 SLP, 18"

U- ENDWALL, STD 261, BAFFLES, 1: 6 SLP, 18"
U- ENDWALL, BAFFLES, STD 261, 1: 4 SLP, 18"
U- ENDWALL, BAFFLES, STD 261, 1: 4 SLP, 24"
U- ENDWALL / BAFFLES, STD 261, 1:4 SLP, 30"
U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 18"

Tot al Uni t
Quantity Meas bs? Description
20, 133. 000 LF N Pl PE CULV, OPT
24, 706. 000 LF N PI PE CULV, OPT
4, 386. 000 LF N PI PE CULV, OPT
2,277.000 LF N Pl PE CULV, OPT
4,575. 000 LF N PI PE CULV, OPT
236. 000 LF N PI PE CULV, OPT
5. 000 LF N Pl PE CULV, OPT
945. 000 LF N PI PE CULV, OPT
33. 000 LF N PI PE CULV, OPT
1, 246. 000 LF N Pl PE CULV, OPT
16, 155. 000 LF N PI PE CULV, OPT
11, 215. 000 LF N PI PE CULV, OPT
9, 844. 000 LF N Pl PE CULV, OPT
4, 825. 000 LF N PI PE CULV, OPT
6, 125. 000 LF N PI PE CULV, OPT
3, 144. 000 LF N Pl PE CULV, OPT
1, 583. 000 LF N PI PE CULV, OPT
766. 000 LF N PI PE CULV, OPT
1, 102. 000 LF N Pl PE CULV, OPT
2,522.000 LF N Pl PE CULV, OPT
1, 975. 000 LF N Pl PE CULV, OPT
542. 000 LF N Pl PE CULV, OPT
902. 000 LF N Pl PE CULV, OPT
1, 052. 000 LF N Pl PE CULV, OPT
882. 000 LF N Pl PE CULV, OPT
1, 459. 000 LF N Pl PE CULV, OPT
448. 000 LF N Pl PE CULV, OPT
5. 000 EA N FLARED END SECTI ON,
1. 000 EA N U- ENDWALL, STD 260,
8. 000 EA N
4. 000 EA N
1. 000 EA N
1. 000 EA N
7.000 EA N
3. 000 EA N
17. 000 EA N
3. 000 EA N
2. 000 EA N
19. 000 EA N
2. 000 EA N

U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 24"
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0430611323 2 $2, 829. 28 $8, 487. 84 3. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:2 SLP, 15"
0430611325 4 $1,812. 63 $18, 126. 29 10. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:2 SLP, 18"
0430611333 1 $3, 850. 00 $3, 850. 00 1. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1: 2 SLP, 30"
0430612025 1 $3, 923. 00 $50, 999. 00 13. 000 EA N U- ENDWALL, GRATE, STD 261,1:6 SLP, 18"
0430613025 4 $3, 329. 13 $53, 266. 00 16. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 6 SLP, 18"
0430613029 1 $3, 500. 00 $14, 000. 00 4. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 6 SLP, 24"
0430613125 1 $3, 300. 00 $13, 200. 00 4. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 4 SLP, 18"
0430613129 1 $3, 400. 00 $10, 200. 00 3. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 4 SLP, 24"
0430613225 1 $3, 000. 00 $33, 000. 00 11. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 3 SLP, 18"
0430613229 1 $3, 500. 00 $3, 500. 00 1. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 3 SLP, 24"
0430613325 1 $3, 000. 00 $60, 000. 00 20. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 2 SLP, 18"
0430821 23 9 $263. 76 $51, 170. 33 194. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 15" SS
0430821 25 10 $264. 90 $131, 922. 04 498. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 18" SS
0430821 29 9 $234. 22 $95, 794. 64 409. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 24" SS
0430821 33 11 $281. 61 $163, 899. 38 582. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 30" SS
0430821 38 9 $359. 74 $114, 037. 00 317. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 36" SS
0430821 40 8 $335. 21 $162, 241. 20 484. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 42", SS
0430821 41 7 $423. 35 $85, 941. 00 203. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 48", SS
0430821 42 5 $652. 70 $48, 300. 00 74.000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 54", SS
0430821 43 6 $805. 42 $133, 700. 00 166. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 60", SS
0430821 61 5 $907. 94 $114, 400. 00 126. 000 EA N CLEANI NG & SEALI NG EXI'S PI PE JNT, >60", SS
0430822 15 2 $79. 17 $2, 375. 00 30. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 15" CD
0430822 25 4 $188. 21 $29, 925. 00 159. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 18" CD
0430822 29 4 $126. 28 $4,925. 00 39. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 24" CD
0430822 33 3 $157. 14 $6, 600. 00 42. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 30" CD
0430822 38 3 $160. 94 $5, 150. 00 32. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 36" CD
0430822 42 1 $300. 00 $7, 500. 00 25. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 54" CD
0430822 43 1 $500. 00 $12, 500. 00 25. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 60" CD
0430830 22 $301. 36 $259, 229. 87 860. 200 CcY N Pl PE FI LLI NG AND PLUGGE NG
0430880 01 1 $4,915. 18 $19, 660. 72 4. 000 EA N FLAP GATES, 0-24"
0430880 02 1 $7, 045. 68 $28,182. 72 4. 000 EA N FLAP GATES, 25-36"
0430880 03 1 $14, 035. 53 $14, 035. 53 1. 000 EA N FLAP GATES, 37-48"
0430885 18 1 $3,572. 00 $3,572. 00 1. 000 EA N MANATEE GATE FOR 18" PI PE
0430885 36 1 $3, 607. 00 $7,214. 00 2. 000 EA N MANATEE GATE FOR 36" PI PE
0430885 42 1 $4,087. 00 $4, 087. 00 1. 000 EA N MANATEE GATE FOR 42" Pl PE
0430950 18 $144. 50 $741, 521. 38 5,131. 600 cY N DESI LTI NG CONCRETE BOX CULVERT
0430963 1 11 $51. 58 $42, 343. 16 821. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, 4"
0430963 2 1 $64. 41 $1, 094. 97 17. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, NON STAND
0430982120 1 $1, 403. 82 $1, 403. 82 1. 000 EA N M TERED END SECT, OPTI ONAL RD, 8" CD
0430982121 1 $1, 000. 00 $1, 000. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 12" CD
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0430982123 6 $1, 059. 08 $7, 413. 58 7.000 EA N M TERED END SECT, OPTIONAL RD, 15" CD
0430982125 36 $1, 392. 59 $355, 111. 67 255. 000 EA N M TERED END SECT, OPTI ONAL RD, 18" CD
0430982129 27 $1, 389. 78 $182, 061. 39 131. 000 EA N M TERED END SECT, OPTIONAL RD, 24" CD
0430982133 16 $2, 440. 42 $148, 865. 76 61. 000 EA N M TERED END SECT, OPTIONAL RD, 30" CD
0430982138 19 $3,018. 51 $132, 814. 27 44. 000 EA N M TERED END SECT, OPTI ONAL RD, 36" CD
0430982140 9 $3,584. 39 $64, 518. 99 18. 000 EA N M TERED END SECT, OPTIONAL RD, 42" CD
0430982141 8 $3, 504. 54 $63, 081. 79 18. 000 EA N M TERED END SECT, OPTIONAL RD, 48" CD
0430982142 3 $3,377.80 $16, 889. 00 5. 000 EA N M TERED END SECT, OPTI ONAL RD, 54" CD
0430982143 2 $2, 801. 08 $8, 403. 25 3. 000 EA N M TERED END SECT, OPTIONAL RD, 60" CD
0430982145 2 $8, 719. 72 $17, 439. 44 2.000 EA N M TERED END SECT, OPTIONAL RD, 72" CD
0430982623 1 $950. 00 $950. 00 1. 000 EA N M TERED END SECT, OPT - OTHER, 15" CD
0430982625 22 $1, 470. 06 $102, 904. 48 70. 000 EA N M TERED END SECT, OPT - OTHER, 18" CD
0430982629 6 $1, 619. 47 $21, 053. 08 13. 000 EA N M TERED END SECT, OPT - OTHER, 24" CD
0430982633 8 $2, 069. 95 $31, 049. 32 15. 000 EA N M TERED END SECT, OPT - OTHER, 30" CD
0430982638 5 $3, 816. 33 $34, 346. 93 9. 000 EA N M TERED END SECT, OPT - OTHER, 36" CD
0430982640 1 $2, 950. 00 $11, 800. 00 4. 000 EA N M TERED END SECT, OPT - OTHER, 42" CD
0430982641 1 $3, 500. 00 $3, 500. 00 1. 000 EA N M TERED END SECT, OPT - OTHER, 48" CD
0430982642 3 $4,994. 49 $39, 955. 89 8. 000 EA N M TERED END SECT, OPT - OTHER, 54" CD
0430982643 1 $8, 250. 00 $16, 500. 00 2.000 EA N M TERED END SECT, OPT - OTHER, 60" CD
0430984120 1 $450. 00 $450. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 8" SD
0430984121 2 $750. 88 $1,501.76 2.000 EA N M TERED END SECT, OPTIONAL RD, 12" SD
0430984123 8 $948. 17 $16, 118. 90 17. 000 EA N M TERED END SECT, OPTIONAL RD, 15" SD
0430984125 57 $1, 109. 66 $589, 231. 13 531. 000 EA N M TERED END SECT, OPTI ONAL RD, 18" SD
0430984129 46 $1, 320.51 $435, 767. 66 330. 000 EA N M TERED END SECT, OPTIONAL RD, 24" SD
0430984133 23 $2,686. 73 $478, 237. 34 178. 000 EA N M TERED END SECT, OPTIONAL RD, 30" SD
0430984138 13 $2,671. 20 $128, 217. 38 48. 000 EA N M TERED END SECT, OPTI ONAL RD, 36" SD
0430984140 9 $4, 248. 05 $89, 209. 00 21. 000 EA N M TERED END SECT, OPTIONAL RD, 42" SD
0430984141 5 $1, 656. 25 $13, 250. 00 8. 000 EA N M TERED END SECT, OPTIONAL RD, 48" SD
0430984142 6 $1, 780. 00 $62, 300. 00 35. 000 EA N M TERED END SECT, OPTI ONAL RD, 54" SD
0430984143 4 $1, 900. 00 $11, 400. 00 6. 000 EA N M TERED END SECT, OPTIONAL RD, 60" SD
0430984144 2 $5, 350. 00 $10, 700. 00 2.000 EA N M TERED END SECT, OPTIONAL RD, 66" SD
0430984145 2 $2,233.33 $6, 700. 00 3. 000 EA N M TERED END SECTI ON, OPTI ONAL ROUND, 72"
0430984147 1 $3, 400. 00 $3, 400. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 84" SD
0430984623 4 $1,178. 39 $8, 248. 76 7.000 EA N M TERED END SECT, OPTI ONAL, OTHER, 15" SD
0430984625 30 $1, 289. 25 $333, 916. 88 259. 000 EA N M TERED END SECT, OPT / OTHER, 18" SD
0430984629 17 $1, 747. 99 $176, 546. 94 101. 000 EA N M TERED END SECT, OPT / OTHER, 24" SD
0430984633 7 $2, 386. 33 $109, 771. 38 46. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 30" SD
0430984638 3 $1,927.78 $17, 350. 00 9. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 36" SD
0430984640 1 $7, 000. 00 $14, 000. 00 2. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 42" SD
0430990 4 $1, 037.50 $8, 300. 00 8. 000 EA N M TERED END SECT, REPLACE GRATE
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0430991 3 $1, 008. 06 $22,177.32 22.000 EA N M TERED END SECT, REPLACE SLAB
0430991 1 9 $503. 37 $323, 516. 00 642. 700 cY N M TERED END SECT, REPLACE SLAB- NAI NT
0431 1 1 17 $82. 77 $4, 943, 322.94 59, 723. 000 LF N Pl PE LI NER, OPTI ONAL NMATERI AL, 0-24"
0431 1 2 16 $134. 35 $2, 099, 581. 18 15, 628. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 25-36"
0431 1 3 9 $229. 30 $1, 080, 445. 27 4,712. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 37-48"
0431 1 4 7 $442. 33 $625, 456. 00 1, 414. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 49-60"
0431 1 5 7 $463. 77 $657, 155. 50 1,417. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 61" AND >
0432 3 1 1 $578. 26 $2,313. 04 4. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 15"
0432 3 2 2 $1, 524. 03 $3, 048. 05 2.000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 18"
0432 3 5 1 $789. 38 $2, 368. 14 3. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 30"
0432 3 6 1 $261. 06 $75, 185. 28 288. 000 EA N CHEM GROUT REPAI R, Pl PE, NON- TEST, 36"
0432 3 7 1 $256. 80 $88, 852. 80 346. 000 EA N CHEM GROUT REPAI R, Pl PE, NO\- TEST, 42"
0432 3 8 1 $293. 83 $24, 975. 55 85. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 48"
0433 1 4 $1, 055. 68 $73,897. 84 70. 000 EA N CHEM GROUT REPAI R, MANHOLE / | NLET
0434 1 3 $294.91 $823, 522. 50 2,792.500 CcY N UNDERGROUND EXFI LTRATI ON STORAGE
0436 1 1 15 $232. 66 $665, 418. 50 2, 860. 000 LF N TRENCH DRAI N, STANDARD
0436 2 2 $11.59 $3, 187. 50 275. 000 LF N TRENCH DRAI' N, CLEANI NG
0440 1 10 5 $24. 22 $631, 626. 80 26, 078. 000 LF N UNDERDRAI N, TYPE |
0440 1 20 6 $49. 01 $405, 981. 70 8, 284. 000 LF N UNDERDRAI' N, TYPE |1
0440 1 30 1 $110. 00 $35, 530. 00 323. 000 LF N UNDERDRAI' N, TYPE I11
0440 1 50 5 $83. 74 $202, 895. 20 2,423. 000 LF N UNDERDRAI N, TYPE V
0440 70 8 $1, 734. 48 $143, 962. 18 83. 000 EA N UNDERDRAI N | NSPECTI ON BOX
0440 73 1 8 $32. 44 $39, 416. 56 1, 215. 000 LF N UNDERDRAI N QUTLET PI PE, 4"
0440 73 2 6 $32. 45 $44, 940. 01 1, 385. 000 LF N UNDERDRAI N QUTLET PI PE, 6"
0440 73 3 2 $44. 25 $9, 470. 00 214. 000 LF N UNDERDRAI N QUTLET PI PE, 8"
0442 70 1 $1.25 $92, 000. 00 73, 600. 000 LF N VERTI CAL DRAI NAGE W CKS
0443 70 3 5 $121. 88 $257, 653. 62 2,114. 000 LF N FRENCH DRAI N, 18"
0443 70 4 13 $135. 42 $2, 376, 184. 08 17, 547. 000 LF N FRENCH DRAI' N, 24"
0443 70 5 1 $150. 19 $18, 473. 37 123. 000 LF N FRENCH DRAI N, 30"
0443 70 6 6 $167. 50 $1, 620, 103. 84 9, 672. 000 LF N FRENCH DRAI N, 36"
0443 70 7 1 $287. 87 $25, 332. 56 88. 000 LF N FRENCH DRAI'N, 42"
0443 72 10 1 $15. 50 $6, 727. 00 434. 000 SY N FRENCH DRAI N AGGREGATE WO PI PE, 0-0.9'
0443 72 11 1 $27. 85 $60, 685. 15 2,179. 000 SY N FRENCH DRAI N AGGREGATE WO PIPE, 1-1.9'
0443 72 12 1 $34. 00 $39, 610. 00 1, 165. 000 SY N FRENCH DRAI N AGGREGATE WO PIPE, 2-2.9'
0443 72 13 1 $47. 65 $6, 099. 20 128. 000 SY N FRENCH DRAI N AGGREGATE WO PI PE, 3-3.9'
0443 72 14 1 $82. 85 $1, 905. 55 23. 000 SY N FRENCH DRAI N AGGREGATE WO PIPE, 4-4.9'
0444 70 11 3 $181. 30 $83, 400. 00 460. 000 LF N DEEP VELL- OPEN HOLE, 24"
0444 71 11 3 $235. 00 $589, 850. 00 2,510. 000 LF N DEEP WELL CASI NG 24"
0444 72 10 1 $20. 00 $2, 000. 00 100. 000 LF N DEEP WELL CLEANI NG 0-23"
0444 72 11 2 $46. 24 $189, 600. 00 4, 100. 000 LF N DEEP VELL CLEANI NG, 24"
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0444 72 12 1 $20. 00 $2, 000. 00 100. 000 LF N DEEP VELL CLEANI NG, 25" AND GREATER
0444 73 11 1 $275. 00 $550. 00 2.000 EA N STEEL VELL GRATE, 0-23"
0444 73 12 2 $484. 62 $6, 300. 00 13. 000 EA N STEEL VELL GRATE, 24" AND GREATER
0446 1 1 11 $24. 28 $4, 460, 941. 66 183, 766. 000 LF N EDGEDRAI N DRAI NCRETE, STANDARD
0446 71 1 13 $17.64 $210, 039. 66 11, 906. 000 LF N EDGEDRAI N QUTLET PI PE, 4"
0448 73 2 $32,612. 50 $65, 225. 00 2. 000 LS N PUWPI NG STATI ON-  DRAI NAGE
0450 1 1 3 $175. 43 $807, 855. 00 4, 605. 000 LF N PREST BEAMS, TYPE |1
0450 1124 1 $333. 23 $171, 280. 22 514. 000 LF N PREST BEAM FDT 24
0450 1201 1 $210. 00 $282, 240. 00 1, 344. 000 LF N PREST BEAMS, TYPE ||, MODI FlI ED
0450 2 36 7 $247. 91 $1, 770, 044. 00 7, 140. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 36"
0450 2 45 5 $253. 48 $4, 637, 743. 25 18, 296. 000 LF N PREST BEANMS: FLORI DA-1 BEAM 45"
0450 2 54 4 $248. 86 $1, 410, 282. 36 5, 667. 000 LF N PREST BEAMS: FLORI DA-| BEAM 54"
0450 2 63 2 $308. 91 $741, 698. 64 2,401. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 63"
0450 2 72 4 $249. 33 $3, 021, 680. 00 12, 119. 000 LF N PREST BEANMS: FLORI DA-1 BEAM 72"
0450 2 78 2 $302. 64 $740,871. 10 2,448. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 78"
0450 3 11 1 $225. 00 $59, 625. 00 265. 000 LF N PRESTRESSED SLAB UNI TS, 48" X 12"
0450 3 21 1 $350. 00 $15, 400. 00 44. 000 LF N PRESTRESSED SLAB UNI TS, 60" X 12"
0450 4 1 1 $700. 00 $92, 400. 00 132. 000 LF N PREST BEAM FL U BEAM 48"
0450 8 21 2 $231. 50 $555, 600. 00 2, 400. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 48-51" W
0450 8 24 1 $350. 00 $350, 000. 00 1, 000. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 58-60" W
0450 82 4 $483. 31 $334, 450. 00 692. 000 LF N BEAM REPAI R
0450 83 1 2 $1,771. 43 $24, 800. 00 14. 000 EA N BEAM REPAI R, STRAND SPLI CES
0450 83 2 1 $1, 000. 00 $10, 000. 00 10. 000 EA N BEAM REPAI R, BAR SPLI CES
0451 70 3 $2, 773. 90 $754, 500. 00 272. 000 EA N PREST SO L ANCHORS
0451 70 1 1 $5, 000. 00 $30, 000. 00 6. 000 EA N PREST SO L ANCHOR, PERFORMANCE TEST
0451 70 2 1 $5, 000. 00 $15, 000. 00 3. 000 EA N PREST SO L ANCHOR, CREEP TEST
0452 70 1 $5, 296, 000. 00 $5, 296, 000. 00 1. 000 LS N PRECAST SEGVENT PRODUCTI ON
0455 14 3 3 $177. 65 $827, 299. 86 4, 657. 000 LF N CONC SHEET PI LI NG 10" X30"
0455 34 2 2 $191. 79 $107, 400. 00 560. 000 LF N PRESTRESSED CONCRETE PI LI NG 14" SQ
0455 34 3 13 $110. 37 $3, 810, 387. 92 34, 525. 000 LF N PRESTRESSED CONCRETE PI LI NG 18" SQ
0455 34 5 14 $97. 27 $8, 223, 389. 20 84, 539. 000 LF N PRESTRESSED CONCRETE PI LI NG 24" SQ
0455 34 23 1 $150. 00 $245, 100. 00 1, 634. 000 LF N PREST CONC PILING 18" WFRP SS STRAND R
0455 35 5 3 $98. 09 $1, 396, 408. 00 14, 236. 000 LF N STEEL PILING HP 14 X 73
0455 35 6 2 $80. 42 $313, 860. 00 3, 903. 000 LF N STEEL PILING HP 14 X 89
0455 35 21 1 $105. 00 $200, 025. 00 1, 905. 000 LF N STEEL PILING 20" DIA PIPE
0455 76 2 $450. 00 $36, 000. 00 80. 000 EA N WRAP P| LE CLUSTERS
0455 81101 1 $1, 800. 00 $9, 000. 00 5. 000 EA N CATHODI C PROT, F&l , PI LE, ZI NC ANODE ASSEM
0455 81102 3 $1,533. 43 $272, 950. 00 178. 000 EA N CATHODI C PROT, F&l , PI LE, ZI NC ANODE ASSEM
0455 87 4 $3, 328. 97 $322, 910. 00 97. 000 EA N ANCHOR BAR, STEEL
0455 88 3 1 $1, 250. 00 $37, 500. 00 30. 000 LF N DRI LLED SHAFT, 36" DI A
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0455 88 4 1 $1, 350. 00 $40, 500. 00 30. 000 LF N DRI LLED SHAFT, 42" DI A
0455 88 5 2 $353. 97 $2, 811, 900. 00 7,944. 000 LF N DRI LLED SHAFT, 48" DI A
0455 88 6 2 $664. 07 $2, 194, 100. 00 3, 304. 000 LF N DRI LLED SHAFT, 60" DI A
0455 89 5 1 $2, 850. 00 $102, 600. 00 36. 000 EA N DRI LLED SHAFT TI P GROUTI NG 48" DI AMETER
0455 89 6 1 $2, 850. 00 $91, 200. 00 32. 000 EA N DRI LLED SHAFT TI P GROUTI NG 60" DI AVETER
0455103115 1 $205, 000. 00 $410, 000. 00 2. 000 EA N LOAD TEST - STATNAM C, COWVPRESSI ON, 1500
0455103130 1 $208, 000. 00 $208, 000. 00 1. 000 EA N LOAD TEST - STATNAM C, COWPR, 3000TN
0455107 3 1 $300. 00 $3, 000. 00 10. 000 LF N DRI LLED SHAFT CASING, 36" DI A
0455107 4 1 $400. 00 $4, 000. 00 10. 000 LF N DRI LLED SHAFT CASI NG 42" DA
0455107 5 2 $297. 64 $950, 351. 00 3, 193. 000 LF N DRI LLED SHAFT CASI NG 48" D A
0455107 6 2 $264. 42 $368, 870. 00 1, 395. 000 LF N DRI LLED SHAFT CASI NG 60" DI A
0455111 2 $100. 00 $252, 500. 00 2,525. 000 LF N CORE- PI LOT HOLE, DRI LLED SHAFT EXCAV
0455119103 2 $116, 666. 67 $700, 000. 00 6. 000 EA N LOAD TEST- STATI C, COVPRESSI ON, 101- 600 TN
0455120 5 2 $387. 50 $34, 100. 00 88. 000 EA N PI LE PO NT PROTECTI ON, HP 14" X 73"
0455120 6 1 $250. 00 $6, 000. 00 24. 000 EA N PI LE PO NT PROTECTI ON, 20" ROUND
0455122 3 1 $350. 00 $10, 500. 00 30. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 36" DI A
0455122 4 1 $450. 00 $13, 500. 00 30. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 42" DI A
0455122 5 2 $7. 20 $53, 490. 00 7,428. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 48" DI A
0455122 6 2 $11.31 $34, 690. 00 3, 068. 000 LF N EXCAVATI ON UNCLASSI FI ED SHAFT, 60" DI A
0455129 2 1 $25. 00 $25. 00 1. 000 LS N I NSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133 2 18 $18. 36 $7, 550, 512. 99 411, 282. 000 SF N SHEET PI LI NG STEEL, TEMPORARY- CRI Tl CAL
0455133 3 19 $42. 43 $8, 323, 410. 86 196, 186. 000 SF N SHEET PI LI NG STEEL, F& PERVMANENT
0455142 3 $1, 813. 57 $355, 460. 00 196. 000 EA N CROSSHOLE SONI C LOGGE NG
0455143 3 14 $227. 50 $1, 350, 902. 30 5, 938. 000 LF N TEST PI LES- PREST CONCRETE, 18" SQ
0455143 5 13 $222. 03 $2, 266, 921. 00 10, 210. 000 LF N TEST PI LES- PREST CONCRETE, 24" SQ
0455143 23 1 $300. 00 $76, 500. 00 255. 000 LF N TEST PILE- PRES CONC, 18" SQ WFRP OR SS
0455144 5 1 $220. 00 $250, 580. 00 1, 139. 000 LF N TEST PILES, STEEL, HP 14 X 73
0455144 6 2 $177. 24 $219, 250. 00 1, 237. 000 LF N TEST PILES - STEEL, HP 14 x 89
0455144 21 1 $260. 00 $118, 300. 00 455. 000 LF N TEST PILES - STEEL, 20" DI A Pl PE
0457 1 11 2 $887. 50 $71, 000. 00 80. 000 LF N STD | NTEGRAL PI LE JKT, NON-STR, UP TO 16
0457 1 12 3 $660. 61 $218, 000. 00 330. 000 LF N STD | NTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 21 1 $1, 000. 00 $50, 000. 00 50. 000 LF N STD | NTEGRAL PI LE JKT, STR, UP TO 16
0457 1 22 1 $800. 00 $120, 000. 00 150. 000 LF N STD | NTEGRAL PI LE JKT, STR, 16 to 30
0457 2111 1 $1, 500. 00 $45, 000. 00 30. 000 LF N CATH PROT I NTE PILE JA, NON- STR, UP TO 16
0457 2121 3 $1, 589. 07 $417, 925. 00 263. 000 LF N CATH PROT | NTE PI LE JA, NON STR, 16.1-30
0457 2211 2 $1, 891. 57 $673, 400. 00 356. 000 LF N CATH PROT | NTE PILE JA, STR, UP TO 16
0457 2221 7 $1, 549. 55 $1, 327, 960. 30 857. 000 LF N CATH PROT | NTE PILE JA, STR, 16.1-30
0457 2231 2 $1, 859. 80 $1, 119, 600. 00 602. 000 LF N CATH PROT I NT PILE JKT, >30", GALV SYS
0458 1 11 36 $82.52 $945, 073. 75 11, 452. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW POURED
0458 1 12 1 $240. 00 $52, 320. 00 218. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW STRI P SEAL
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0458 1 13 1 $920. 00
0458 1 21 28 $67.93
0458 1 22 3 $247. 50
0458 1 23 3 $319. 29
0458 1 24 2 $1, 326. 52
0458 1 25 2 $270. 83
0458 1 26 7 $148. 80
0458 1 27 1 $100. 00
0458 1 30 1 $100. 00
0458 2 10 $477. 24
0459 71 11 $6. 89
0460 1 1 1 $5. 25
0460 1 2 1 $100. 00
0460 1 3 1 $38. 00
0460 1 5 1 $120. 00
0460 1 11 1 $8. 00
0460 1 13 4 $11.67
0460 1 15 8 $36. 16
0460 2 2 2 $9. 16
0460 2 5 1 $6. 92
0460 2 15 1 $9. 52
0460 6 1 3 $315, 518. 67
0460 6 2 2 $10.72
0460 6 3 1 $90. 00
0460 7 2 $144. 70
0460 16 1 1 $119, 376. 00
0460 71 1 7 $172. 26
0460 71 2 4 $178. 10
0460 81 4 $207. 78
0460 95 1 $125. 00
0460 98 1 1 $2,124. 42
0460 98 2 2 $412. 93
0460112 1 $450. 00
0461113 16 1 $10, 400. 00
0461113 17 1 $7, 000. 00
0461113 19 1 $7, 000. 00
0461114 12 1 $8, 400. 00
0461114 13 1 $7, 000. 00
0461114 14 1 $7, 000. 00
0461114 16 1 $13, 000. 00

Tot al
Armount

$120, 520.
$1, 714, 678.
$123, 750.
$78, 546.
$350, 200.
$32, 500.
$325, 875.
$1, 000.

$1, 000.
$353, 206.
$55, 527.
$118, 844.
$100, 000.
$160, 588.
$120, 000.
$10, 560.
$223, 342.
$1, 302, 420.
$18, 532, 225.
$8, 987, 128.
$6, 997.
$946, 556.
$181, 320.
$45, 000.
$934, 172.
$119, 376.
$509, 888.
$674, 657.
$62, 126.
$62, 500.
$6, 373.

$1, 246, 220.
$10, 800.
$31, 200.
$56, 000.
$28, 000.
$100, 800.
$154, 000.
$14, 000.
$117, 000.

00
78
00
40
00
00
00
00
00
37
84
25
00
00
00
00
50
09
90
56
20
00
00
00
00
00
88
50
00
00
26
96
00
00
00
00
00
00
00
00

BRI DGE DECK EXPANSI ON JNT, NEW MODULAR
BRI DGE DECK EXPANSI ON JNT, REHAB, POURED
BRI DGE DECK EXPANSI ON JNT, REHAB, STRI P
BRI DGE DECK EXPANSI ON JNT, REHAB, MODULAR
BRI DGE DECK EXPAN JNT, REHAB, FI NGER JNT
BRI DGE DECK EXPAN JNT, REHAB, COVPRESSI ON
BRI DGE DECK EXPANSI ON JNT, REHAB, OTHER
BRI DGE DECK EXPANSI ON JNT, REHAB, DRILL &
BRI DGE DECK EXPANSI ON JNT, CLEAN JO NT
POLYMER NOSI NG FOR BRI DGE DECK EXPANSI ON
PI LES, POLYETHYLENE SHEETI NG

STRUCT STEEL- REHAB, CARBON

STRUCT STEEL - REHAB, LOW ALLOY

STRUCT STEEL- REHAB, SHOE ASSEMBLI ES
STRUCT STEEL- REHAB, BASCULE LEAVES
STRUCT STEEL REHAB- SCREW BOLT & WASH
STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
STRUCT STEEL - REHAB, M SC.

STRUCT STEEL, LOW ALLOY

STRUCT STEEL, BASCULE LEAVES

STRUCT STEEL, M SCELLANEQUS

LADDERS & PLATFORMS, NEW CONSTRUCTI ON
LADDERS & PLATFORMS, REHAB

LADDERS & PLATFORMS, NEW CONSTRUCTI ON
PREFABRI CATED STEEL PED BRI DGE

SHEAR LOCK REPLACEABLE WVEAR PLATES

METAL TRAF RAI LI NG, THRI E BEAM RETROFI T
METAL TRAF RAI LI NG STEEL POST AND RAI L
RI VETS - HI GH STRENGTH BOLTS, REPLACE
STRUCTURAL STEEL REPAI R

Pl PE HANGER, CARBON

Pl PE HANGER, STAI NLESS

ANCHOR BOLT REPLACEMENT

MULTI ROT BRNG ASM FX, F&l, 1251-1500 KIPS
MULTI ROT BRNG ASM FX, F&l, 1501-1750 KIPS
MULTI ROT BRNG ASM FX, F&l,>=2001KI PS
MULTI ROT BRNG ASM EX, F&l, 251- 500KIPS
MULTI ROT BRNG ASM EX, F& , 501- 750KIPS
MJULTI ROT BRNG ASM EX, F&l, 751- 1000KIPS

Tot al Uni t

Quantity Meas bs? Description

131. 000 LF N

25, 240. 000 LF N

500. 000 LF N

246. 000 LF N

264. 000 LF N

120. 000 LF N

2, 190. 000 LF N

10. 000 LF N

10. 000 LF N

740. 100 CF N

8, 055. 000 Sy N

22,637. 000 LB N

1, 000. 000 LB N

4,226. 000 LB N

1, 000. 000 LB N

1, 320. 000 LB N

19, 144. 000 LB N

36, 022. 000 LB N

2,024, 232. 000 LB N

1, 298, 718. 000 LB N

735. 000 LB N

3. 000 LS N

16, 915. 000 LB N

500. 000 LB N

6, 456. 000 SF N

1. 000 LS N

2, 960. 000 LF N

3, 788. 000 LF N

299. 000 EA N

500. 000 LB N

3. 000 EA N

3, 018. 000 EA N

24. 000 EA N

3. 000 EA N

8. 000 EA N

4. 000 EA N

12. 000 EA N

22.000 EA N

2. 000 EA N

9. 000 EA N

MULTI ROT BRNG ASM EXP, F&l , 1251- 1500 KI PS
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No. of

Item Cont s

0461114 17
0461114 18
0461114 19
0462 2 11
0462 2 12
0462 2 14
0462 20 4
0465 1

0465 2104
0465 2108
0465 2160
0465 2505
0465 2660
0465 3 14
0465 3 17
0465 3 19
0465 3 50
0465 3 96
0465 4

0465 20

0465 21

0465 71 3
0470
0471
0471
0471
0471
0504
0504
0504
0504
0506
0506
0507
0508
0508
0508
0510
0510
0512

[N

ONPFP W N

~

-

~N ~
RPRRENNRPOWNNRRREWNERR

PNWRRRPRPRPAMRPRRPRPRREPEPRPAMNOWONWONRRPNRPRPRRPRENRRPRPRREPREPRRRERLR

Wi ght ed
Aver age

$7, 000. 00

$7, 000. 00
$7,000. 00

$4. 00

$4. 00

$4.00

$7, 452. 00

$5, 000, 000. 00
$167, 000. 00
$133, 000. 00
$361, 000. 00
$7,333.33
$40, 000. 00
$15, 000. 00
$200. 00

$2, 000. 00
$34, 000. 00
$15, 000. 00
$98, 000. 00
$161. 67

$465. 24

$144, 500. 00
$11, 509. 31
$24,718. 27
$20, 155. 38
$1, 200, 000. 00
$1, 200, 000. 00
$300. 00
$400. 00

$50. 00
$100. 00

$269. 29

$79, 400. 00
$175. 00

$3, 500, 000. 00
$100, 000. 00
$15, 000. 00
$140, 078. 40
$8, 012. 50
$500, 000. 00

Tot al
Armount

$42, 000. 00
$28, 000. 00
$14, 000. 00
$1, 080, 280. 00
$590, 088. 00
$13, 048. 00
$231, 012. 00
$5, 000, 000. 00
$668, 000. 00
$133, 000. 00
$361, 000. 00
$44, 000. 00
$40, 000. 00
$60, 000. 00
$370, 400. 00
$998, 000. 00
$136, 000. 00
$30, 000. 00
$196, 000. 00
$215, 996. 35
$687, 620. 00
$289, 000. 00
$415, 486. 00
$2, 056, 560. 00
$266, 051. 00
$1, 200, 000. 00
$1, 200, 000. 00
$150, 000. 00
$200, 000. 00
$376, 700. 00
$10, 000. 00
$161, 036. 00
$158, 800. 00
$17, 500. 00
$3, 500, 000. 00
$100, 000. 00
$15, 000. 00
$420, 235. 20
$64, 100. 00
$500, 000. 00

MULTI ROT BRNG ASM EXP, F&l , 1501- 1750 KI PS
MULTI ROT BRNG ASM EXP, F&l , 1751- 2000 KI PS
MJULTI ROT BRNG ASM EXP, F&l, >=2001KI PS
POST TENSI ONI NG TENDONS, SUPSTR STRAND G
POST TENSI ONI NG TENDONS, SUPSTR BAR G
POST TENSI ONI NG TENDONS, SUBSTR BAR G
POST TENS REPAIR, RPL ANCHOR PROTECT SYS
MOV BRDG - MECH EQUI PMENT

MOV BR MACHI NERY & CASTI NG REHAB, F& TR
MOV BRDG MACH & CAST- REHAB, F&l , LI VE LOAD
MOV BRDG MACH & CAST- REHAB, F& OTHER

MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
MOV BRDG MACH & CAST- REHAB, R&D, HYDRLC
MOVABLE BRI DGE COUNTERWEI GHT, F&l , BUWPER
MOVABLE BRI DGE COUNTERWEI GHT, F&l, BAL BL
MOVABLE BRI DGE COUNTERWEI GHT, F&l, STEEL
MOVABLE BRI DGE COUNTERWEI GHT, ADJ
MOVABLE BRI DGE COUNTERWEI GHT, CLN, POCKET
MOVEABLE BRI DGE, SPAN JACKI NG

MOVABLE BRI DGE- PREV MAINT & ROUT REPAIR
MOVABLE BRI DGE OPERATOR

MOVABLE BRI DGE FUNCTI ONAL CHECKQUT, PH C
TREATED TI MBER, STRUCTURAL

FENDER SYS, PLASTI C MARI NE LUMBER, REI NF
FENDER SYS, PLASTI C MARI NE LUMBER, NR
FENDER SYS, POLYMERI C PI LES

POLYMERI C FENDER SYSTEM 201-400 Kl P-FT
RDWY FLOOR, STEEL, 5" OPEN

RDWY FLOOR, STEEL, 3" ARMORED

RDWY FLOOR, STEEL, 5" ARMORED

SI DEWALK FLOOR, STEEL, REHAB

BRI DGE DRAI NAGE PI PE

ALUM NUM SI DEWALK FLOOR

MOVABLE BRI DGE ELECTRI CAL EQUI P, F&
MOVABLE BRI DGE EMERGENCY GENERATOR , F&
MOVABLE BRI DGE EMERGENCY GENERATOR , REM
NAVI GATI ON LI GHTS- FI XED BRI DGE, SYSTEM
NAVI GATI ON LI GHTS- FI XED BRI DGE, REPAI R/

Tot al Uni t
Quantity Meas bs? Description
6. 000 EA N
4. 000 EA N
2. 000 EA N
270, 070. 000 LB N
147, 522. 000 LB N
3, 262. 000 LB N
31. 000 EA N
1. 000 LS N
4. 000 EA N
1. 000 LS N
1. 000 LS N
6. 000 AS N
1. 000 LS N
4. 000 EA N
1, 852. 000 EA N
499. 000 TN N
4. 000 EA N
2. 000 EA N
2. 000 EA N
1, 336. 000 DA N
1, 478. 000 DA N
2. 000 LS N
36. 100 MB N
83. 200 MB N
13. 200 MB N
1. 000 LS N
1. 000 LS N
500. 000 SF N
500. 000 SF N
7,534. 000 SF N
100. 000 SF N
598. 000 LF N
2.000 EA N BRI DGE DRAI NS
100. 000 SF N
1. 000 LS N
1. 000 AS N
1. 000 AS N
3. 000 LS N
8. 000 EA N
1. 000 LS N

MOVABLE BRI DGE- CONTROL HOUSE, NEW
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0512 71 1 1 $72, 000. 00 $72, 000. 00 1. 000 EA N MOVABLE BRI DGE PLUMBI NG SYSTEM F&l
0515 1 1 30 $49. 00 $467, 579. 56 9, 542. 000 LF N Pl PE HANDRAI L - GUI DERAI L, STEEL
0515 1 2 41 $46. 46 $792, 262. 31 17, 052. 000 LF N Pl PE HANDRAI L - GUI DERAIL, ALUM NUM
0515 1 41 2 $13. 00 $1, 950. 00 150. 000 LF N Pl PE HANDRAI L - GUI DERAI L, RELOCCATE, STE
0515 1 42 3 $13.53 $4, 870. 00 360. 000 LF N Pl PE HANDRAI L - GUI DERAI L, RELOCAT, ALUM
0515 2111 2 $82. 14 $23, 000. 00 280. 000 LF N PED/ BI CYCLE RAILI NG NS, 42" TYPE 1
0515 2211 10 $87. 80 $617,674. 01 7, 035. 000 LF N PED/ Bl CYCLE RAI LI NG, STL, 42" TYPE 1
0515 2212 2 $122. 69 $19, 140. 00 156. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 2
0515 2213 2 $97. 01 $48, 212. 00 497. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 3
0515 2221 2 $247. 84 $20, 075. 00 81. 000 LF N PEDY Bl CYCLE RAI LI NG STEEL, 54" TYPE 1
0515 2311 23 $70. 37 $1, 138, 220. 53 16, 175. 000 LF N PED/ BI CYCLE RAILI NG, ALUM 42" TYPE 1
0515 2312 1 $70. 00 $14, 000. 00 200. 000 LF N PED/ BI CYCLE RAI LI NG, ALUM 42" TYPE 2
0515 2313 3 $102. 21 $134, 304. 00 1, 314. 000 LF N PEDY Bl CYCLE RAI LI NG ALUM 42" TYPE 3
0515 2321 6 $98. 75 $47, 500. 00 481. 000 LF N PED/ BI CYCLE RAILI NG, ALUM 54" TYPE 1
0515 2500 1 $15. 00 $750. 00 50. 000 LF N PEDESTRI AN / BI CYCLE RAI LI NG RELOCATE
0515 3 1 2 $48. 75 $3, 900. 00 80. 000 LF N Pl PE HANDRAI L- RETROFI T EXI STI NG STEEL
0515 3 2 2 $54. 29 $3, 800. 00 70. 000 LF N Pl PE HANDRAI L- RETROFI T EXI ST, ALUM NUM
0515 4 1 10 $35. 80 $145, 788. 82 4,072. 000 LF N BULLET RAIL, SING.E RAIL
0515 4 2 8 $47.02 $168, 960. 16 3, 593. 000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 7 $380. 02 $85, 125. 28 224. 000 EA N BOLLARDS
0520 1 7 65 $17.59 $4, 264, 772. 19 242, 399. 000 LF N CONCRETE CURB & GUTTER, TYPE E
0520 1 10 149 $20. 60 $9, 792, 993. 73 475, 412. 000 LF N CONCRETE CURB & GUTTER, TYPE F
0520 1 11 3 $52. 04 $32,057.76 616. 000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12 2 $19. 60 $29, 400. 00 1, 500. 000 LF N CONCRETE CURB & GUTTER, TYPE F WSP GUTT
0520 2 1 7 $32.72 $12,694. 69 388. 000 LF N CONCRETE CURB, TYPE A
0520 2 2 21 $33. 82 $145, 155. 85 4,292. 000 LF N CONCRETE CURB, TYPE B
0520 2 4 60 $21. 30 $620, 541. 57 29, 132. 000 LF N CONCRETE CURB, TYPE D
0520 2 5 1 $25. 50 $25, 245. 00 990. 000 LF N CONCRETE CURB, RI BBON CURB REP
0520 2 8 2 $23. 64 $2, 860. 00 121. 000 LF N CONCRETE CURB, TYPE RA
0520 2 9 2 $116. 59 $9, 444. 00 81. 000 LF N CONCRETE CURB, SPECI AL- BRI DGE TRANS BLK
0520 3 23 $27.99 $204, 072. 64 7, 290. 000 LF N VALLEY GQUTTER- CONCRETE
0520 5 11 31 $39. 49 $1, 236, 383. 52 31, 310. 000 LF N TRAF SEP CONC-TYPE |, 4" WDE
0520 5 12 7 $69. 33 $154, 478. 00 2,228. 000 LF N TRAF SEP CONC-TYPE |, 6' WDE
0520 5 16 1 $96. 50 $121, 493. 50 1, 259. 000 LF N TRAF SEP CONC-TYPE |, 8.5 WDE
0520 5 21 1 $36. 87 $110, 130. 69 2,987. 000 LF N TRAF SEP CONC - TYPE I, 4' WDE
0520 5 22 1 $33. 00 $31, 713. 00 961. 000 LF N TRAF SEP CONC - TYPE Il, 6' WDE
0520 5 41 25 $39. 39 $404, 057. 16 10, 258. 000 LF N TRAF SEP CONC-TYPE |V, 4" WDE
0520 5 42 11 $51. 67 $123, 588. 00 2,392. 000 LF N TRAF SEP CONC-TYPE |V, 6' WDE
0520 5 46 2 $50. 00 $138, 060. 00 2,761. 000 LF N TRAF SEP CONC-TYPE 1V, 8.5 WDE
0520 6 33 $19. 30 $1, 236, 455. 95 64, 074. 000 LF N SHOULDER GQUTTER- CONCRETE
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0520 7 2 1 $6. 00 $1, 002. 00 167. 000 LF N GRANI TE CURB, RESET
0520 70 29 $67. 65 $489, 552. 64 7, 236. 600 SY N CONCRETE TRAFFI C SEPARATOR, SP- VAR W DT
0521 1 10 $141. 37 $8, 252, 198. 22 58, 372. 000 LF N MEDI AN CONC BARRI ER WALL
0521 1 1 1 $38. 98 $16, 137.72 414. 000 LF N MEDI AN BARRI ER WALL CONC, PRECAST
0521 5 1 23 $81. 03 $2, 592, 156. 72 31, 990. 000 LF N CONC TRAF RAIL, BRG 32" F-SHAPE
0521 5 2 1 $112. 00 $837, 760. 00 7, 480. 000 LF N CONC TRAF RAIL, BRG 42" F-SHAPE
0521 5 3 2 $101. 72 $110, 570. 00 1, 087. 000 LF N CONC TRAF RAIL, BRG 32" F MeD, DBL
0521 5 4 7 $65. 91 $174, 406. 16 2, 646. 000 LF N CONC TRAF RAIL, BRG 32" VERT FACE
0521 5 8 2 $241. 34 $149, 632. 80 620. 000 LF N CONC TRAF RAIL, BRG RETRO VERT FACE
0521 5 10 1 $61. 00 $4, 880. 00 80. 000 LF N CONC TRAF RAI L, BRG REPAI R EXI STI NG
0521 5 11 2 $4,913. 33 $29, 480. 00 6. 000 EA N CONC TRAF RAI L- BRG RETRO POST & BEAM
0521 6 11 5 $58. 69 $193, 193. 16 3,292. 000 LF N CONC PARAPET, PED/ Bl KE, 27"
0521 6 31 2 $455. 75 $360, 494. 30 791. 000 LF N CONC PARAPET, RETAI NI NG WALL SYS, 27"
0521 6 32 1 $118. 11 $36, 495. 00 309. 000 LF N CONCRETE PARAPET, RETAI NI NG WALL SYSTEM
0521 6 34 2 $66. 67 $177, 020. 00 2, 655. 000 LF N CONC PARAPET, RETAI NI NG WALL SYS, CURB
0521 8 1 11 $247. 38 $3, 649, 045. 42 14, 751. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"F SHAPE
0521 8 3 3 $234. 60 $340, 171. 30 1, 450. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"V SHP
0521 8 4 1 $275. 00 $90, 750. 00 330. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 42"V SHP
0521 72 3 12 $203. 46 $6, 494, 667. 82 31, 921. 000 LF N SHLDR CONC BARRI ER WALL, RI G D SHLDR
0521 72 4 4 $154. 26 $299, 110. 00 1, 939. 000 LF N SHLDR CONC BARRI ER WALL, RIG D RETAIN
0521 72 5 6 $230. 26 $316, 602. 86 1, 375. 000 LF N SHLDR CONC BARRI ER WALL, RI G D C&C
0521 72 10 1 $237. 96 $57, 824. 28 243. 000 LF N SHLDR CONC BARRI ER WALL, RIG@ D SHLDR 42"
0521 72 11 5 $304. 63 $2, 481, 475. 66 8, 146. 000 LF N SHLDR CONC BARRI ER WALL, RIG D SHLDR 54"
0521 72 23 1 $700. 00 $733, 600. 00 1, 048. 000 LF N SHLDR CONC BAR WALL, F SHAPE, 14" SND WALL
0521 73 7 $21.11 $215, 156. 98 10, 191. 000 LF N CONCRETE BARRI ER WALL, REMOVAL
0522 1 160 $39. 08 $17, 594, 858. 07 450, 220. 000 SY N CONCRETE SI DEWALK AND DRI VEWAYS, 4"
0522 2 131 $53. 00 $5, 424, 858. 40 102, 358. 000 SY N CONCRETE SI DEWALK AND DRI VEWAYS, 6"
0522 3 2 $78. 06 $4,917. 60 63. 000 SY N BUS BOARDI NG PAD- CONCRETE
0522 4 5 $95. 53 $23, 595. 58 247. 000 SY N BUS SHELTER PAD- CONCRETE
0523 1 6 $128. 76 $1, 243, 469. 81 9, 657. 000 SY N PATTERNED PAVEMENT, VEH CULAR AREAS
0523 1 3 8 $70. 52 $399, 448. 15 5, 664. 000 SY N PATTERNED PAVEMENT, VEH C AREAS- BI KE LA
0523 2 3 $44. 83 $118, 612. 00 2, 646. 000 SY N PATTERNED PAVEMENT, NON- VEHI CULAR AREAS
0524 1 1 27 $52. 82 $1, 247, 163. 88 23,611. 000 SY N CONCRETE DI TCH PAVT, NR, 3"
0524 1 2 36 $51. 39 $993, 851. 65 19, 341. 000 SY N CONCRETE DI TCH PAVT, NR, 4"
0524 1 4 4 $63. 91 $70, 300. 00 1, 100. 000 SY N CONCRETE DI TCH PAVT, NR, 6"
0524 1 19 2 $46. 70 $23,584.76 505. 000 Sy N CONC DI TCH PAVT, 3", REI NFORCED
0524 1 29 9 $62. 92 $160, 096. 84 2,544. 330 SY N CONC DI TCH PAVT, 4", REI NFORCED
0524 1 49 6 $85. 87 $190, 638. 24 2,220.000 SY N CONC DI TCH PAVT, 6", RElI NFORCED
0524 2 1 1 $65. 00 $5, 850. 00 90. 000 Sy N CONC SLOPE PAVT, NR, 3"
0524 2 2 18 $66. 34 $372,677.02 5, 618. 000 SY N CONC SLOPE PAVT, NR, 4"
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0524 2 4 1 $175. 00 $4, 375. 00 25. 000 SY N CONC SLOPE PAVT, NR, 6"
0524 2 29 3 $66. 70 $46, 728. 64 700. 560 SY N CONC SLOPE PAVT, 4", REI NFORCED
0524 2 49 2 $131. 67 $9, 875. 00 75. 000 Sy N CONC SLOPE PAVT, 6", REI NFORCED
0524 3 2 $854. 60 $60, 420. 00 70. 700 CcY N CONC CORE DI TCH BLOCKS
0525 1 2 $64. 06 $12,812.50 200. 000 LF N ASPHALTI C CONCRETE CURB- TO REMAI N
0526 1 1 4 $136. 24 $324, 662. 00 2,383. 000 Sy N PAVERS, ARCHI TECTURAL, ROADWAY
0526 1 2 14 $109. 08 $726, 007. 40 6, 656. 000 SY N PAVERS, ARCH TECTURAL, SI DEVWALK
0527 2 150 $25. 63 $2,178,017.54 84, 970. 000 SF N DETECTABLE WARNI NGS
0530 1 27 $497. 77 $674, 775. 20 1, 355. 600 cY N Rl PRAP, SAND- CEMENT
0530 3 3 27 $77. 21 $4, 682, 174. 66 60, 641. 500 TN N Rl PRAP- RUBBLE, BANK AND SHORE
0530 3 4 44 $95. 00 $1, 207, 881. 92 12, 715. 200 TN N RI PRAP, RUBBLE, F& , DI TCH LI NI NG
0530 3 8 1 $35. 00 $94, 640. 00 2,704. 000 CcY N Rl PRAP- RUBBLE, REM EXI ST & REI NSTALL
0530 4 4 3 $191.11 $135, 880. 00 711. 000 SY N ARTI CULATI NG CONC BLOCK REVET SYS, 4"
0530 4 9 3 $270. 80 $531, 316. 36 1, 962. 000 SY N ARTI CULATI NG CONC BLOCK REVET SYS, 9"
0530 5 1 2 $65. 48 $501, 225. 00 7, 655. 000 Sy N GABI ON, <1'
0530 5 2 1 $4, 000. 00 $100, 000. 00 25. 000 SY N GABI ON, 1 FOOT AND GREATER THI CKNESS
0530 74 43 $72.58 $2, 170, 698. 49 29, 908. 100 TN N BEDDI NG STONE
0534 72101 2 $24. 51 $7, 843, 092. 00 319, 953. 000 SF N SOUND/ NO SE BARRI ER- | NC FOUNDATI ON, PERM
0534 73 1 $100. 00 $41, 300. 00 413. 000 SF N PERI METER WALL
0536 1 1 107 $17. 20 $4, 673, 293. 25 271, 762. 500 LF N GUARDRAI L- ROADWAY, CGEN TL-3
0536 1 3 22 $22. 16 $902, 826. 40 40, 740. 000 LF N GUARDRAI L- ROADWAY, DOUBLE FACE
0536 1 11 6 $45. 76 $32,670. 25 714. 000 LF N GUARDRAI L, ROADWAY, MOD THRI E BEAM
0536 1 12 1 $57. 00 $6, 840. 00 120. 000 LF N GUARDRAI L, ROADWAY, MOD THRI E BEAM DOUBL
0536 2 24 $25.78 $63, 813. 24 2,475. 500 LF N GUARDRAI L- SHOP- BENT PANELS
0536 5 1 14 $6. 50 $168, 700. 05 25, 949. 000 LF N RUB RAI L FOR GUARDRAI L, SINGLE SI DED
0536 5 2 4 $11.86 $181, 704. 10 15, 326. 000 LF N RUB RAI L FOR GUARDRAI L, DOUBLE SI DED
0536 6 17 $14. 00 $159, 865. 55 11, 419. 000 LF N Pl PE RAI L FOR GUARDRAI L
0536 7 41 $212. 23 $129, 248. 72 609. 000 EA N SPECI AL GUARDRAI L POST
0536 7 1 1 $176. 00 $42, 416. 00 241. 000 EA N SPECI AL GUARDRAI L POST- DEEP POST FOR SL
0536 7 2 2 $146. 31 $6, 437. 48 44. 000 EA N SPECI AL GUARDRAI L PCOST- SP STEEL POST CM
0536 7 3 4 $95. 97 $7, 485. 50 78. 000 EA N SPECI AL GUARDRAI L POST- ENCASED POST SM
0536 7 4 1 $175. 00 $3, 150. 00 18. 000 EA N SPECI AL GUARDRAI L POST- FRANG LEAVE OUT
0536 8 59 $2, 454. 10 $827, 032. 26 337. 000 EA N GUARDRAI L- BRI DGE ANCHORAGE ASSEM F&l
0536 8 3 3 $2,878. 45 $23, 027. 60 8. 000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEMBLY, RELO
0536 8 6 32 $186. 40 $25, 536. 43 137. 000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEM REMOVE
0536 8 11 1 $2, 200. 00 $8, 800. 00 4. 000 EA N APPR TRANS- BRI DGE ANCH ASSY, Fé&l
0536 8 12 1 $1, 575. 00 $4, 725. 00 3. 000 EA N APPROACH TRANS CONN TO RRG D BA, F&l, 2
0536 8 13 2 $3, 240. 00 $6, 480. 00 2. 000 EA N APPROACH TRANS CONN TO RIG D BA, F&l, 3
0536 73 105 $2.05 $450, 860. 58 220, 408. 000 LF N GUARDRAI L REMOVAL
0536 82 21 $2, 136. 97 $271, 395. 17 127. 000 EA N GUARDRAI L ANCHORAGE- CONC BARRI ER
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0536 83 1 4 $97. 43 $13, 640. 00 140. 000 EA N GUARDRAI L POST REPLACEMENT, REGULAR
0536 85 22 78 $2,317.09 $908, 298. 22 392. 000 EA N GUARDRAI L END ANCH ASSY/ END TREA- FLARED
0536 85 24 42 $2, 458. 33 $403, 166. 22 164. 000 EA N GUARDRAI L END ANCH ASSY/ END TRE, PARALLEL
0536 85 25 64 $862. 04 $267, 233. 54 310. 000 EA N GUARDRAI L END ANCH ASSY/ END TRE- TYPE ||
0536 85 26 18 $1, 846. 05 $94, 148. 75 51. 000 EA N GUARDRAI L END ANCH ASSY/ END TRE- TYP CRT
0536 85 27 8 $4, 264. 33 $46, 907. 66 11. 000 EA N GUARDRAI L END ANCH ASSY/ END TR- DBL FACE
0538 1 34 $8. 03 $430, 387. 84 53, 628. 000 LF N GUARDRAI L RESET
0542 70 5 $54. 54 $6, 163. 00 113. 000 EA N BUMPER GUARDS, CONCRETE
0544 74 40 1 $2, 000. 00 $4, 000. 00 2. 000 EA N REL CRASH CUSHI ON- OPT
0544 75 1 21 $15, 336. 39 $950, 856. 04 62. 000 EA N CRASH CUSHI ON
0546 71 16 $577. 30 $163, 954. 40 284. 000 PS N RUMBLE STRI PS
0546 72 52 33 $1,171. 20 $282, 743. 75 241. 413 GM N RUMBLE STRIPS, GROUND-IN, 16" CENTERLI NE
0546 72 53 45 $971. 06 $700, 384. 25 721. 256 GV N RUMBLE STRIPS, GROUND-I N, 8" EDGELI NE
0546 72 55 26 $1, 500. 94 $396, 281. 55 264. 022 GM N RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548 12 12 $31. 56 $18, 382, 401. 47 582, 411. 000 SF N RET WALL SYSTEM PERM EX BARRI ER
0548 13 7 $14. 66 $2, 560, 750. 74 174, 633. 000 SF N RETAI Nl NG WALL SYSTEM TEMP, EXC BAR
0549 3 1 $500. 00 $2, 500. 00 5. 000 CcY N GRS GRAVEL FILL
0550 10110 11 $9. 38 $59, 441. 54 6, 340. 000 LF N FENCI NG, TYPE A, 0.0-5.0', STANDARD
0550 10118 3 $. 68 $2,175. 00 3, 200. 000 LF N FENCI NG TYPE A, 0.0-5.0", RESET EXI STI NG
0550 10120 4 $12. 46 $32, 824. 26 2, 635. 000 LF N FENCI NG TYPE A, 5.1-6.0, STANDARD
0550 10149 1 $14.79 $1, 277, 752. 47 86, 393. 000 LF N FENCI NG, TYPE A, 7.1-8.0', SPECI AL FEATU
0550 10150 3 $9. 92 $1, 152, 780. 12 116, 228. 000 LF N FENCI NG TYPE A, 8.1-10.0', STANDARD
0550 10210 4 $7.83 $27, 160. 00 3, 469. 000 LF N FENCI NG TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212 3 $20. 01 $42, 662. 85 2,132. 000 LF N FENCING, TYPE B, 0.0-5.0', W VINYL COAT
0550 10218 1 $40. 00 $6, 400. 00 160. 000 LF N FENCING TYPE B, 0.0-5.0', RESET EXI ST
0550 10220 15 $13. 25 $984, 220. 34 74, 289. 000 LF N FENCING TYPE B, 5.1-6.0', STANDARD
0550 10221 5 $15. 69 $31, 348. 00 1, 998. 000 LF N FENCING, TYPE B, 5.1-6.0', W BARB ATTMI
0550 10222 9 $18. 49 $144,538. 44 7,816. 000 LF N FENCING, TYPE B, 5.1-6.0, W VINYL COAT
0550 10228 11 $6. 60 $48, 007. 00 7,271.000 LF N FENCI NG TYPE B, 5.1-6.0, RESET EXI STI NG
0550 10230 2 $10. 01 $50, 040. 00 5, 001. 000 LF N FENCI NG, TYPE B, 6.1-7.0', STANDARD
0550 10231 3 $22. 64 $5, 479. 50 242. 000 LF N FENCING, TYPE B, 6.1-7.0, W BARB ATTMI
0550 10232 1 $45. 00 $45. 00 1. 000 LF N FENCING, TYPE B, 6.1-7.0, WVINYL COATIN
0550 10238 3 $5. 58 $1, 395. 00 250. 000 LF N FENCI NG, TYPE B, 6.1-7.0, RESET EXI STI NG
0550 10240 1 $45. 00 $45. 00 1. 000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248 3 $43.73 $6, 953. 15 159. 000 LF N FENCI NG TYPE B, 7.1-8.0, RESET EXI STI NG
0550 10251 5 $18. 27 $1, 862, 382. 45 101, 926. 000 LF N FENCI NG TYPE B, 8.1-10.0',W BRBD WR ATT
0550 10315 1 $45. 00 $62, 460. 00 1, 388. 000 LF N FENCING TYPE R, 0-5.0', VERTICAL
0550 10325 2 $139. 26 $192, 737. 00 1, 384. 000 LF N FENCING TYPE R, 5.1-6.0', VERTICAL
0550 10343 1 $220. 00 $94, 160. 00 428. 000 LF N FENCING TYPE R, 7.1-8.0, WFULL ENCLCS
0550 10344 2 $30. 35 $91, 313. 80 3, 009. 000 LF N FENCING TYPE R, 7.1-8.0, W PART ENCLCS
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0550 10353 4 $89. 26 $259, 037. 35 2,902. 000 LF N FENCING TYPE R, 8.1-10', WFULL ENCLCS
0550 10410 1 $80. 00 $18, 080. 00 226. 000 LF N FENCI NG, WOOD FENCE, 0.0-5.0'
0550 10420 2 $5. 24 $4, 946. 25 944. 000 LF N FENCI NG WOOD, 5.1-6.0'
0550 10918 1 $50. 00 $4, 250. 00 85. 000 LF N FENCI NG, SPECI AL TYP, 0.0-5.0', RESET EXI
0550 10938 1 $18. 00 $4, 014. 00 223. 000 LF N FENCI NG, SPECI AL TYPE, 6.1-7.0', RESET
0550 10948 1 $20. 00 $60. 00 3. 000 LF N FENCI NG, SPECI AL TYPE, 7.1-8.0', RESET
0550 11 11 1 $5. 46 $89, 653. 20 16, 420. 000 LF N FENCI NG ENHANCEMENTS- GALV STEEL MESH
0550 11 12 1 $5. 80 $79, 895. 00 13, 775. 000 LF N FENCI NG EN- PVC COAT STEEL MESH, 0-5'
0550 15 11 1 $300. 00 $300. 00 1. 000 AS N FENCE REPAI R, TYPE A, CORNER PCOST ASSY
0550 15 12 1 $200. 00 $200. 00 1. 000 AS N FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 22 1 $60. 00 $300. 00 5. 000 AS N FENCE REPAI R, TYPE B, LINE POST ASSY
0550 15 23 2 $77.78 $700. 00 9. 000 AS N FENCE REPAIR, TYPE B, PULL POST ASSY
0550 15 25 1 $6. 00 $1, 200. 00 200. 000 LF N FENCE REPAIR, TYPE B, FENCE FABRIC, 5-6'
0550 15 27 1 $8. 40 $1, 680. 00 200. 000 LF N FENCE REPAIR, TYPE B, FENCE FABRIC, 7.1-8
0550 15 35 1 $8. 40 $1, 680. 00 200. 000 LF N FENCE REPAIR, TYPE B, PVC C FABRIC, 5-6'
0550 15 37 1 $9. 60 $1, 920. 00 200. 000 LF N FENCE REPAIR, TYPE B, PVC C FABRIC, 7-8'
0550 60112 6 $1,101.31 $17,621. 00 16. 000 EA N FENCE GATE, TYP A, SG., 6.1-12' OPENI NG
0550 60122 4 $721. 97 $5, 775. 79 8. 000 EA N FENCE GATE, TYP A, DBL, 6.1-12' OPENI NG
0550 60123 1 $2,577. 19 $2,577. 19 1. 000 EA N FENCE GATE, TYP A, DBL, 12.1-18 OPEN NG
0550 60133 2 $1, 725. 00 $3, 450. 00 2.000 EA N FENCE GATE, TYP A, SLIIDE/ CAN, 12.1-18.°'
0550 60134 1 $2, 200. 00 $15, 400. 00 7.000 EA N FENCE GATE, TYP A, SLI I DE/ CAN, 18.1-20.'
0550 60135 2 $2,334.79 $21,013. 14 9. 000 EA N FENCE GATE, TYP A, SLIDE/ CAN, 20.1-24.0
0550 60211 4 $818. 02 $4, 090. 09 5. 000 EA N FENCE GATE, TYP B, SG, 0- 6.0' OPEN NG
0550 60212 4 $500. 00 $2, 000. 00 4. 000 EA N FENCE GATE, TYP B, SG., 6. 1-12. 0" OPENI NG
0550 60213 5 $1, 028. 57 $7, 200. 00 7.000 EA N FENCE GATE, TYP B, SG., 12.1-18.0" OPEN NG
0550 60214 2 $1, 220. 00 $2, 440. 00 2. 000 EA N FENCE GATE, TYP B, SG, 18. 1-20. 0' OPENI NG
0550 60222 13 $1, 372.50 $21, 960. 00 16. 000 EA N FENCE GATE, TYP B, DBL, 6.1-12.0" OPEN NG
0550 60223 5 $856. 00 $4, 280. 00 5. 000 EA N FENCE GATE, TYP B, DBL, 12.1-18.0" OPEN NG
0550 60224 5 $1, 110. 80 $11, 108. 00 10. 000 EA N FENCE GATE, TYP B, DBL, 18.1-20.0"' OPEN NG
0550 60225 5 $1, 420. 00 $7, 100. 00 5. 000 EA N FENCE GATE, TYP B, DBL, 20.1-24' OPEN NG
0550 60226 1 $2, 000. 00 $12, 000. 00 6. 000 EA N FENCE GATE, TYP B, DBL, 24-30" OPEN NG
0550 60227 1 $3, 500. 00 $49, 000. 00 14. 000 EA N FENCE GATE, TYP B, DBL, > THAN 30' OPENI NG
0550 60232 4 $1, 110. 00 $5, 550. 00 5. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 6. 1- 12' OPEN
0550 60233 4 $580. 00 $2, 900. 00 5. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 12. 1- 18' OPEN
0550 60234 7 $2, 487. 53 $19, 900. 24 8. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 18. 1- 20' OPEN
0550 60235 6 $2,676. 26 $32, 115. 16 12. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 20. 1- 24' OPEN
0550 60236 2 $2, 860. 00 $14, 300. 00 5. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 24. 1- 30' OPEN
0550 60237 2 $3,922. 15 $74, 520. 94 19. 000 EA N FENCE GATE, TYP B, SLI CANT, > THAN 30
0550 60400 3 $291. 67 $2, 625. 00 9. 000 EA N FENCE GATE, RESET EXI STI NG
0550 60412 1 $650. 00 $1, 300. 00 2. 000 EA N FENCE GATE, WOOD, SINGLE, 6.1-12.0" OCP
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0550 60424 1 $1, 100. 00 $1, 100. 00 1. 000 EA N FENCE GATE, WOOD, DOUBLE, 18-20 OPEN
0550 60912 1 $1, 950. 00 $1, 950. 00 1. 000 EA N FENCE GATE, SPEC A, SGE., 6.1-12' OPEN NG
0550 60927 1 $2, 500. 00 $2, 500. 00 1. 000 EA N FENCE GATE, SPE, DOUBLE, >30' OPENI NG
0561 1 13 $1,031.76 $15, 772, 054. 59 15, 286. 500 TN N COATI NG EXI STI NG STRUCTURAL STEEL
0561 2 5 $59. 30 $1, 278, 720. 00 21, 562. 000 SF N COATI NG EXI STI NG STRUCTURAL STEEL
0563 3 1 $10. 00 $1, 000. 00 100. 000 SF N ANTI - GRAFFI TI COATI NG, SACRI FI Cl AL
0563 4 3 $1.55 $59, 729. 95 38, 439. 000 SF N ANTI - GRAFFI TI COATI NG, NON- SACRI FI CI AL
0570 1 1 43 $1. 39 $4, 684, 045. 74 3, 374, 156. 000 SY N PERFORMANCE TURF
0570 1 2 210 $2.58 $15, 697, 648. 41 6, 075, 383. 000 Sy N PERFORMANCE TURF, SOD
0571 1 11 8 $4. 60 $53, 360. 31 11, 594. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 1
0571 1 12 4 $6. 51 $101, 777. 80 15, 632. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 2
0571 1 13 1 $32. 00 $704. 00 22.000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 3
0580 1 1 9 $68, 615. 04 $617, 535. 39 9. 000 LS N LANDSCAPE COVPLETE- SMALL PLANTS
0580 1 2 20 $65, 069. 88 $1, 496, 607. 21 23. 000 LS N LANDSCAPE COVPLETE- LARCE PLANTS
0580 2 1 3 $762. 50 $12, 200. 00 16. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14
0580 2 2 5 $1, 526. 04 $114, 453. 10 75. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 3 2 $1, 250. 00 $2, 500. 00 2.000 EA N LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580 2 4 2 $900. 00 $1, 800. 00 2. 000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5 2 $2, 000. 00 $4, 000. 00 2. 000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0580 2 10 2 $3, 750. 00 $7, 500. 00 2. 000 EA N LANDSCAPE- RELOCATE TREE, LARGE TREE
0580 2 11 1 $200. 00 $10, 000. 00 50. 000 M N LANDSCAPE- RELOCATE TREE, LARGE TREE TRA
0580 4101 1 $1, 000. 00 $1, 000. 00 1. 000 EA N LANDSCAPE- PALMS, SILVER BI SMARCK PALM
0580 4102 1 $1, 200. 00 $1, 200. 00 1. 000 EA N LANDSCAPE- PALMS, SILVER BlI SMARCK PALM
0580 4103 1 $1, 500. 00 $1, 500. 00 1. 000 EA N LANDSCAPE- PALMS, SI LVER Bl SMARCK PALM
0580 4104 1 $2, 200. 00 $2, 200. 00 1. 000 EA N LANDSCAPE- PALMS, SILVER BI SMARCK PALM
0580 4105 1 $2, 500. 00 $25, 000. 00 10. 000 EA N LANDSCAPE- PALMS, SILVER Bl SMARCK PALM
0580 4106 1 $3, 000. 00 $30, 000. 00 10. 000 EA N LANDSCAPE- PALMS, SILVER Bl SMARCK PALM
0580 4111 1 $700. 00 $700. 00 1. 000 EA N LANDSCAPE- PALMS, PAUROTI S PALM
0580 4112 1 $850. 00 $850. 00 1. 000 EA N LANDSCAPE- PALMS, PAUROTI S PALM
0580 4113 1 $1, 200. 00 $1, 200. 00 1. 000 EA N LANDSCAPE- PALMS, PAUROTI S PALM
0580 4121 1 $1, 300. 00 $1, 300. 00 1. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4122 1 $1, 600. 00 $1, 600. 00 1. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4123 1 $2, 500. 00 $2, 500. 00 1. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4124 1 $3, 500. 00 $3, 500. 00 1. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4212 1 $3, 800. 00 $3, 800. 00 1. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4213 1 $4, 200. 00 $4, 200. 00 1. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4214 1 $4, 800. 00 $4, 800. 00 1. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4215 1 $6, 500. 00 $32, 500. 00 5. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
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0580 4216 1 $8, 500. 00 $42, 500. 00 5. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4217 1 $10, 000. 00 $50, 000. 00 5. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4222 1 $425. 00 $425. 00 1. 000 EA N LANDSCAPE- PALMS, PYGW DATE PALM MULTI P
0580 4223 1 $750. 00 $750. 00 1. 000 EA N LANDSCAPE- PALMS, PYGW DATE PALM MULTI P
0580 4233 1 $3, 000. 00 $3, 000. 00 1. 000 EA N LANDSCAPE- PALMS, W LD DATE PALM SYLVEST
0580 4234 1 $4, 500. 00 $4, 500. 00 1. 000 EA N LANDSCAPE- PALMS, W LD DATE PALM SYLVEST
0580 4283 1 $1, 000. 00 $1, 000. 00 1. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4284 1 $1, 100. 00 $5, 500. 00 5. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4285 1 $1, 800. 00 $9, 000. 00 5. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4286 1 $2, 950. 00 $14, 750. 00 5. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4343 1 $250. 00 $250. 00 1. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344 1 $275. 00 $275. 00 1. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345 1 $300. 00 $3, 000. 00 10. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346 1 $350. 00 $3, 500. 00 10. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347 1 $375. 00 $3, 750. 00 10. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4352 1 $675. 00 $675. 00 1. 000 EA N LANDSCAPE- PALMS, ARECA PALM
0580 4353 1 $925. 00 $925. 00 1. 000 EA N LANDSCAPE- PALMS, ARECA PALM
0580 4354 1 $1, 500. 00 $1, 500. 00 1. 000 EA N LANDSCAPE- PALMS, ARECA PALM
0580 4373 1 $500. 00 $500. 00 1. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4374 2 $625. 00 $1, 250. 00 2.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375 2 $695. 45 $7, 650. 00 11. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4376 1 $750. 00 $7, 500. 00 10. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377 1 $800. 00 $8, 000. 00 10. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4393 1 $800. 00 $800. 00 1. 000 EA N LANDSCAPE- PALMS, CHI NESE FAN PALM
0580 4394 1 $900. 00 $900. 00 1. 000 EA N LANDSCAPE- PALMS, CHI NESE FAN PALM
0580 4395 1 $975. 00 $975. 00 1. 000 EA N LANDSCAPE- PALMS, CHI NESE FAN PALM
0580 4403 1 $1, 800. 00 $1, 800. 00 1. 000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4404 1 $2, 000. 00 $20, 000. 00 10. 000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4443 1 $500. 00 $500. 00 1. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4444 1 $525. 00 $525. 00 1. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4445 1 $550. 00 $5, 500. 00 10. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4446 1 $600. 00 $6, 000. 00 10. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4447 1 $650. 00 $650. 00 1. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4448 1 $750. 00 $750. 00 1. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4449 1 $900. 00 $900. 00 1. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4454 1 $2, 325. 00 $2, 325. 00 1. 000 EA N LANDSCAPE- PALMS, MJLE PALM
0580 4471 1 $450. 00 $2, 250. 00 5. 000 EA N LANDSCAPE- PALMS, QUEEN PALM UP TO 8'
0580 4472 1 $650. 00 $3, 250. 00 5. 000 EA N LANDSCAPE- PALMS, QUEEN PALM 8-10'
0580 4473 1 $800. 00 $4, 000. 00 5. 000 EA N LANDSCAPE- PALMS, QUEEN PALM 11-14'
0580 4474 1 $900. 00 $900. 00 1. 000 EA N LANDSCAPE- PALMS, QUEEN PALM 15-18'
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0580 4475 1 $1, 500. 00 $1, 500. 00 1. 000 EA N LANDSCAPE- PALMS, QUEEN PALM 19-24'
0580 4476 1 $2, 000. 00 $2, 000. 00 1. 000 EA N LANDSCAPE- PALMS, QUEEN PALM OVER 24'
0580 5 21 1 $80. 00 $400. 00 5. 000 EA N LANDSCAPE- TREES, DI ST SPECI FY, 7 GAL
0580 5 22 1 $150. 00 $750. 00 5. 000 EA N LANDSCAPE- TREES, DI ST SPECI FY, 15 GAL
0580 5 23 1 $200. 00 $200. 00 1. 000 EA N LANDSCAPE- TREES, DI ST SPECI FY, 30 GAL
0580 5 24 1 $450. 00 $450. 00 1. 000 EA N LANDSCAPE- TREES, DI ST SPECI FY, 45 GAL
0580 5 25 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, DI ST SPECI FY, 65 GAL
0580 5 26 1 $1, 200. 00 $1, 200. 00 1. 000 EA N LANDSCAPE- TREES, DI ST SPECI FY, 100 GAL
0580 5 41 1 $100. 00 $500. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 2"
0580 5 42 1 $200. 00 $1, 000. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 2. 5"
0580 5 43 1 $275. 00 $1, 375. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 3"
0580 5 44 1 $350. 00 $1, 750. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 4"
0580 5 45 1 $400. 00 $2, 000. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 5"
0580 5 46 1 $425. 00 $2,125. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 6"
0580 5 47 1 $475. 00 $2, 375. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 8"
0580 5 48 1 $525. 00 $2, 625. 00 5. 000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, >8"
0580 5121 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122 1 $500. 00 $500. 00 1. 000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5133 2 $616. 67 $3, 700. 00 6. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5134 2 $833. 33 $5, 000. 00 6. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5142 1 $450. 00 $2, 250. 00 5. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5143 2 $537. 50 $3, 225. 00 6. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5144 2 $795. 83 $4, 775. 00 6. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5171 2 $200. 00 $400. 00 2.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5172 2 $320. 00 $640. 00 2. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5173 2 $507. 50 $1, 015. 00 2.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5174 1 $650. 00 $3, 250. 00 5. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5175 1 $1, 000. 00 $5, 000. 00 5. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5194 1 $1, 250. 00 $1, 250. 00 1. 000 EA N LANDSCAPE- TREES, MAGNOLI A BLANCHARD
0580 5202 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, MAGNOLI A LI TTLE GEM
0580 5203 1 $800. 00 $800. 00 1. 000 EA N LANDSCAPE- TREES, MAGNOLI A LI TTLE GEM
0580 5224 1 $1, 200. 00 $1, 200. 00 1. 000 EA N LANDSCAPE- TREES, LIVE QAK
0580 5225 1 $2, 250. 00 $2, 250. 00 1. 000 EA N LANDSCAPE- TREES, LIVE QAK
0580 5232 1 $350. 00 $350. 00 1. 000 EA N LANDSCAPE- TREES, FL SLASH PI NE
0580 5233 1 $525. 00 $525. 00 1. 000 EA N LANDSCAPE- TREES, FL SLASH PI NE
0580 5243 1 $500. 00 $500. 00 1. 000 EA N LANDSCAPE- TREES, SILVER TRUWPET TREE
0580 5253 1 $500. 00 $500. 00 1. 000 EA N LANDSCAPE- TREES, PI NK TRUVPET TREE
0580 5303 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- TREES, GREEN BUTTONWOOD
0580 5312 1 $300. 00 $300. 00 1. 000 EA N LANDSCAPE- TREES, SILVER BUTTONWOCD
0580 5313 1 $500. 00 $500. 00 1. 000 EA N LANDSCAPE- TREES, SILVER BUTTONWOCOD
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0580 5334 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, YELLOW PO NCI ANA/ JACAR
0580 5382 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, SI MPSON S STOPPER
0580 5413 1 $900. 00 $900. 00 1. 000 EA N LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5422 1 $350. 00 $350. 00 1. 000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5423 1 $550. 00 $550. 00 1. 000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5473 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, PURPLE TRUWPET TREE
0580 5571 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, WAX LEAF PRI VET
0580 5572 1 $1, 000. 00 $1, 000. 00 1. 000 EA N LANDSCAPE- TREES, WAX LEAF PRI VET
0580 5601 1 $300. 00 $300. 00 1. 000 EA N LANDSCAPE- TREES, SAND PI NE
0580 5611 1 $300. 00 $300. 00 1. 000 EA N LANDSCAPE- TREES, SLASH PI NE
0580 5612 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- TREES, SLASH PI NE
0580 5613 1 $550. 00 $550. 00 1. 000 EA N LANDSCAPE- TREES, SLASH PI NE
0580 5621 1 $300. 00 $300. 00 1. 000 EA N LANDSCAPE- TREES, LONG LEAF PI NE
0580 5622 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- TREES, LONG LEAF PI NE
0580 5623 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, LONG LEAF PI NE
0580 5631 1 $300. 00 $300. 00 1. 000 EA N LANDSCAPE- TREES, LOBLOLLY PI NE
0580 5632 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- TREES, LOBLOLLY PI NE
0580 5653 1 $900. 00 $900. 00 1. 000 EA N LANDSCAPE- TREES, CATHEDRAL LI VE OAK
0580 5663 1 $600. 00 $600. 00 1. 000 EA N LANDSCAPE- TREES, JACARANDA
0580 5682 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- TREES, EASTERN REDBUD
0580 6401 2 $187. 50 $1, 125. 00 6. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FI ED, 7- 14
0580 6402 1 $225. 00 $225. 00 1. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 15-19
0580 6403 1 $300. 00 $300. 00 1. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 20- 24
0580 6404 1 $400. 00 $400. 00 1. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPEC FY, 25- 29
0580 6405 1 $625. 00 $625. 00 1. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 30- 34
0580 6406 1 $850. 00 $850. 00 1. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 35- 39
0580 6407 1 $200. 00 $1, 000. 00 5. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 4'
0580 6408 1 $250. 00 $1, 250. 00 5. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 6'
0580 6409 1 $350. 00 $1, 750. 00 5. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECI FY, 8'
0580 6410 1 $475. 00 $2, 375. 00 5. 000 EA N LANDSCAPE- LG SHRUB, DI ST SPECIF, 10'
0580 7 21 2 $19.76 $1, 008. 00 51. 000 EA N LANDSCAPE- GR COVER, DI ST SPECI FY, 1 GAL
0580 7 23 1 $25. 00 $250. 00 10. 000 EA N LANDSCAPE- GR COVER, DI ST SPECI FY, 3 GAL
0580 7 25 1 $28. 00 $280. 00 10. 000 EA N LANDSCAPE- GR COVER, DI ST SPECI FY, 5 GAL
0580 7 27 1 $35. 00 $175. 00 5. 000 EA N LANDSCAPE- GR COVER, DI ST SPECI FY, 7 GAL
0580 7 43 1 $15. 00 $15. 00 1. 000 EA N LANDSCAPE- ORN GRAS, DI ST SPECI FY, 3 GAL
0580 7 63 1 $20. 00 $20. 00 1. 000 EA N LANDSCAPE- SM SHRUB, DI ST SPECI FY, 3 GAL
0580 7103 1 $10. 50 $7,371. 00 702. 000 EA N LANDSCAPE- SM SHRUB/ GR, MUHLY GRASS
0580 8 1 1 $35. 00 $3, 500. 00 100. 000 EA N LANDSCAPE- PALM PRUNING TRIM MANU <14
0580 8 2 1 $30. 00 $270, 000. 00 9, 000. 000 EA N LANDSCAPE- PALM PRUNI NG TRIM NANU >=14'
0580 8 6 1 $50. 00 $500. 00 10. 000 EA N LANDSCAPE- STAKI NG AND GUYI NG EX PALM
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0580 8 10 1 $80. 00 $8, 000. 00 100. 000 EA N LANDSCAPE- TREE PRUNING TRIM MANU 1-8"
0580 8 11 1 $120. 00 $12, 000. 00 100. 000 EA N LANDSCAPE- TREE PRUNING TRIM NMNANU 8- 24"
0580 8 12 1 $150. 00 $15, 000. 00 100. 000 EA N LANDSCAPE- TREE PRUNING TRIM MANU >=24"
0580 8 16 1 $50. 00 $250. 00 5. 000 EA N LANDSCAPE- STAKI NG AND GUYI NG EX TREE
0580 8 30 1 $5. 00 $5, 000. 00 1, 000. 000 SY N LANDSCAPE- SHRUB, PRUNI NG TRI M BED, <3'
0580 8 31 1 $5. 00 $5, 000. 00 1, 000. 000 SY N LANDSCAPE- SHRUB, PRUNI NG TRI M BED, 3-6'
0580 8 32 1 $7. 25 $3, 625. 00 500. 000 SY N LANDSCAPE- SHRUB, PRUNI NG TRI M BED, >6'
0580 8 40 1 $35. 00 $3, 500. 00 100. 000 EA N LANDSCAPE- SHRUB, PRUNI NG TRI M PT, <3'
0580 8 41 1 $40. 00 $4, 000. 00 100. 000 EA N LANDSCAPE- SHRUB, PRUNI NG TRI M PT, 3-6'
0580 8 42 1 $40. 00 $4, 000. 00 100. 000 EA N LANDSCAPE- SHRUB, PRUNI NG TRI M PT, 6-10'
0580 8 43 1 $50. 00 $500. 00 10. 000 EA N LANDSCAPE- SHRUB, PRUNI NG TRI M PT, >10'
0580 9 1 1 $400. 00 $2, 000. 00 5. 000 EA N LANDSCAPE- PALM COWPLETE REMOVAL, <14
0580 9 2 1 $450. 00 $11, 250. 00 25. 000 EA N LANDSCAPE- PALM COWPLETE REMOVAL, >=14'
0580 11 1 1 $12. 00 $9, 600. 00 800. 000 EA N LANDSCAPE- TREE | NJECTI QN, OTIC
0590 3 1 $27, 400. 00 $27, 400. 00 1. 000 EA N | RRI GATI ON SYSTEM CONTROLLER
0590 70 5 $53, 628. 00 $268, 140. 00 5. 000 LS N | RRI GATI ON SYSTEM
0590 70 1 8 $38, 050. 72 $304, 405. 75 8. 000 LS N | RRI GATI ON SYSTEM REPAI RS
0630 2 11 150 $7. 16 $10, 219, 782. 76 1, 427, 150. 000 LF N CONDUI T, F& |, OPEN TRENCH
0630 2 12 156 $15. 64 $9, 681, 219. 32 619, 088. 000 LF N CONDUI' T, F& |, DI RECTI ONAL BORE
0630 2 14 42 $14.92 $323, 965. 16 21,712. 000 LF N CONDUI T, F& |, ABOVEGROUND
0630 2 15 33 $17.64 $1, 076, 308. 81 61, 000. 000 LF N CONDUI T, F& |, BRI DGE MOUNT
0630 2 65 5 $7. 69 $29, 361. 40 3, 819. 000 LF N CONDUI T, REMOVE, BRI DGE MOUNT
0632 7 1 96 $5, 468. 73 $2, 329, 680. 50 426. 000 Pl N SI GNAL CABLE- NEW OR RECO, FUR & | NSTALL
0632 7 2 31 $7. 67 $439, 711. 70 57, 345. 000 LF N SI GNAL CABLE, REPAI R/ REPL- FUR & | NSTALL
0632 7 6 47 $589. 72 $133, 277. 17 226. 000 PI N S| GNAL CABLE, REMOVE- | NTERSECTI ON
0632 7 7 9 $1.00 $13, 163. 50 13, 166. 000 LF N SI GNAL CABLE, REMOVE- QUTSI DE OF | NTERSE
0633 1111 5 $4.75 $8, 396. 60 1, 767. 000 LF N FI BER OPTI C CABLE, F& , OVH, 2-12
0633 1112 2 $2. 69 $701. 30 261. 000 LF N FI BER OPTI C CABLE, F&l, OvH, 13-48
0633 1113 3 $2.94 $20, 581. 30 6, 993. 000 LF N FI BER OPTI C CABLE, F& , OVH, 49- 96
0633 1121 39 $2.58 $1, 239, 526. 06 481, 086. 000 LF N FI BER OPTI C CABLE, F&, UG 2-12
0633 1122 27 $2.63 $431, 098. 29 163, 972. 000 LF N FI BER OPTI C CABLE, F&l, UG 13-48
0633 1123 18 $2.70 $2, 732, 421. 27 1, 013, 138. 000 LF N FI BER OPTI C CABLE, F&l, UG, 49-96
0633 1124 6 $3.77 $374, 355. 00 99, 302. 000 LF N FI BER OPTI C CABLE, F& , UG 97-144
0633 1410 1 $2. 07 $581. 67 281. 000 LF N FI BER OPTI C CABLE, REL, OV
0633 1420 6 $8. 11 $55, 326. 90 6, 818. 000 LF N FI BER OPTI C CABLE, REL, UG
0633 1610 4 $1.77 $5, 769. 48 3, 267. 000 LF N FI BER OPTI C CABLE, REM OV
0633 1620 18 $. 84 $143, 796. 15 172, 208. 000 LF N FI BER OPTI C CABLE, REM UG
0633 2 31 44 $41.12 $386, 935. 04 9, 411. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, SPLICE
0633 2 32 26 $86. 57 $270, 275. 92 3,122. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, TERM
0633 3 11 42 $853. 92 $310, 827. 82 364. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
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0633 3 12 36 $59. 31 $34, 456. 25 581. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE TRAY
0633 3 13 19 $99. 07 $217, 361. 90 2,194. 000 EA N FI BER OPTI C CONN HDWR, PRETERM CONNECT A
0633 3 14 20 $124. 96 $20, 868. 49 167. 000 EA N FI BER OPTI C CONN HDWR, BUFFER TUBE FAN O
0633 3 15 25 $1, 681. 15 $465, 679. 47 277. 000 EA N FI BER OPTI C CONN HDWR, PRETERM PATCH PAN
0633 3 16 25 $1,997.78 $375, 582. 29 188. 000 EA N FI BER OPTI C CONN HDWR, PATCH PANEL- FI E
0633 3 17 11 $153. 94 $30, 326. 95 197. 000 EA N FI BER OPTI C CONN HDWR, CONNECTOR PANEL
0633 3 31 1 $510. 00 $2, 040. 00 4. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 45 1 $650. 00 $650. 00 1. 000 EA N FI BER OPTI C CONN HDWR, REL, PATCH PANEL
0633 3 46 2 $463. 61 $1, 854. 45 4. 000 EA N FI BER OPTI C CONN HDWR, REL, PP FT
0633 3 51 7 $836. 37 $16, 727. 48 20. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 52 2 $539. 44 $4, 855. 00 9. 000 EA N FI BER OPTI C CONN HDWR, ADJ, SPL TRAY
0633 3 53 1 $7.00 $35. 00 5. 000 EA N FI BER OPTI C CONNECTI ON HARDWARE, ADJ/ MOD
0633 3 54 1 $60. 00 $300. 00 5. 000 EA N FI BER OPTI C CONNECTI ON HARDWARE, REL
0633 3 55 4 $1, 041. 93 $11, 461. 18 11. 000 EA N FI BER OPTI C CONN HDWR, ADJ, PATCH PANEL
0633 3 56 4 $398. 36 $4, 382. 00 11. 000 EA N FI BER OPTI C CONN HDWR, ADJ, PATCH PANEL
0633 3 57 1 $30. 00 $150. 00 5. 000 EA N FI BER OPTI C CONN HW ADJ/ MOD, CON PAN
0633 4 1 6 $2.63 $46, 162. 75 17, 523. 000 LF N SI GNALS COVWUNI G- TW STED PAI R CABLE
0633 4 6 2 $. 50 $1, 471. 00 2, 941. 000 LF N SI GNALS COVWUNI G TW STED PAIR C, REMOVE
0633 8 1 16 $3.95 $301,471. 71 76, 368. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, Fé&l
0633 8 3 2 $4. 15 $4, 560. 00 1, 100. 000 LF N MULTI - CONDUCTOR COWM CABLE, | NSTALL
0633 8 4 2 $2. 65 $14, 575. 00 5, 500. 000 LF N MULTI - CONDUCTOR COVMMUNI CATI ON CABLE, REL
0633 8 5 2 $3.73 $1, 071. 10 287. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, ADJ
0633 8 6 5 $1.14 $2,871.98 2,517. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, REM
0634 4142 1 $1, 045. 48 $1, 045. 48 1. 000 PI N SPAN W RE ASSEMBLY, F& , SINGLE PT, DA
0634 4152 6 $3, 124. 08 $109, 342. 89 35. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, DI AG
0634 4153 13 $5, 415. 45 $173, 294. 51 32. 000 PI N SPAN W RE ASSY, F& , TWO PT, BOX/ DROP B
0634 4154 2 $3,517. 13 $7,034. 25 2.000 PI N SPAN W RE ASSEMBLY, F&, TWO PT, OTHER
0634 4400 2 $500. 00 $4, 000. 00 8. 000 PI N SPAN W RE ASSEMBLY, ADJUST
0634 4600 19 $505. 47 $63, 689. 64 126. 000 PI N SPAN W RE ASSEMBLY, REMOVE- POLES REMAI N
0634 5 1 5 $40. 96 $18, 635. 00 455. 000 LF N FI BERGLASS | NSULATOR, FURNI SH & | NSTALL
0634 6 1 2 $5. 10 $2, 447. 00 480. 000 LF N MESSENGER W RE, F&I / REPLACE
0635 2 11 158 $627. 21 $6, 914, 950. 05 11, 025. 000 EA N PULL & SPLICE BOX, F& , 13" x 24"
0635 2 12 75 $1, 409. 41 $1, 961, 893. 76 1, 392. 000 EA N PULL & SPLI CE BOX, F& , 24" X 36"
0635 2 13 39 $2, 486. 95 $1, 313, 110. 21 528. 000 EA N PULL & SPLICE BOX, F& , 30" X 60" OR 36"
0635 2 30 5 $505. 02 $40, 906. 89 81. 000 EA N PULL & SPLI CE BOX, | NSTALL
0635 2 40 12 $461. 40 $35, 988. 88 78. 000 EA N PULL & SPLI CE BOX, RELOCATE
0635 2 50 2 $139. 29 $9, 750. 00 70. 000 EA N PULL & SPLI CE BOX, REPAIR
0635 3 11 14 $623. 30 $174, 523. 57 280. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, AERI AL
0635 3 12 30 $300. 65 $272, 691. 10 907. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, MOUNTED
0635 3 40 1 $275. 00 $825. 00 3. 000 EA N JUNCTI ON BOX, RELOCCATE
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0639 1111 12 $1,913.61 $109, 075. 51 57. 000 AS N ELECTRI CAL POVER SRV, F&l , OH, M FURNI SHED
0639 1112 19 $2, 344. 09 $281, 290. 66 120. 000 AS N ELECTRI CAL POAER SRV, F&l , OH, M PUR BY CON
0639 1113 6 $2,061. 73 $94, 839. 60 46. 000 AS N ELECTRI CAL POAER SRV, F&l, OH, M NOT REQ
0639 1121 10 $4, 230. 83 $101, 539. 90 24. 000 AS N ELECTRI CAL POVEER SRV, F&l , UG FUR BY POW\E
0639 1122 57 $2,971. 02 $597, 174. 49 201. 000 AS N ELECTRI CAL POVER SRV, F& , UG PUR CONT
0639 1123 30 $2, 066. 99 $210, 832. 68 102. 000 AS N ELECTRI CAL POAER SRV, F&l, UG PUR, NOT REQ
0639 1610 15 $360. 93 $7,218.51 20. 000 AS N ELECTRI CAL POVER SRV, REM OHD
0639 1620 10 $426. 02 $24, 283. 39 57. 000 AS N ELECTRI CAL POAER SRV, REM UND
0639 2 1 96 $4.85 $1, 771, 959. 36 365, 367. 000 LF N ELECTRI CAL SERVI CE WRE, F&l
0639 2 4 1 $1.19 $142. 80 120. 000 LF N ELECTRI CAL SERVI CE W RE, RELOCATE
0639 2 6 23 $. 54 $33, 936. 75 62, 306. 000 LF N ELECTRI CAL SERVI CE W RE, REMOVE
0639 3 11 43 $1, 027. 28 $447, 895. 46 436. 000 EA N ELEC SERV DI SCON, F&, POLE MNT
0639 3 12 7 $959. 56 $34, 544. 27 36. 000 EA N ELEC SERV DI SCON, F& , CABI NET
0639 3 60 9 $191. 92 $10, 363. 75 54. 000 EA N ELEC SERV DI SCON, REMOVE
0639 6 1 11 $1, 652. 13 $337, 033. 94 204. 000 EA N ELECTRI CAL PONER SERVI CE- TRANSF, F&l
0639 6 2 3 $1, 927. 84 $11, 567. 02 6. 000 EA N ELECTRI CAL POVER SERVI CE- TRANSF, REPLAC
0639 10 2 $277. 02 $13, 851. 00 50. 000 EA N ELECTRI CAL PONER SERV DI AG AND M SC REPA
0641 2 11 16 $1, 116. 47 $98, 249. 01 88. 000 EA N PREST CNC PCOLE, F& , TYP P-11, PEDESTAL
0641 2 12 77 $1, 632. 30 $528, 864. 32 324. 000 EA N PREST CNC POLE, F&l , TYP P-11 SRV PCLE
0641 2 13 6 $7, 520. 52 $210, 574. 55 28. 000 EA N PREST CNC POLE, F&l , TYP P-111
0641 2 14 2 $7, 406. 77 $199, 982. 77 27.000 EA N PREST CNC POLE, F&l , TYP P-1V
0641 2 15 3 $7,091. 50 $92, 189. 52 13. 000 EA N PREST CNC POLE, F&l , TYP P-V
0641 2 16 3 $10, 746. 15 $107, 461. 46 10. 000 EA N PREST CNC POLE, F&l , TYP P-VI
0641 2 17 5 $11, 316. 18 $226, 323. 64 20. 000 EA N PREST CNC POLE, F& , TYP P-VI |
0641 2 18 4 $12,352.55 $345, 871. 44 28. 000 EA N PREST CNC POLE, F&l , TYP P-VI 1|
0641 2 19 1 $9, 446. 95 $47,234.75 5. 000 EA N PREST CNC POLE, F& , CUSTOM DESI GN
0641 2 30 1 $4, 000. 00 $4, 000. 00 1. 000 EA N PREST CNC POLE, | NSTALL
0641 2 60 23 $577. 61 $30, 035. 82 52. 000 EA N PREST CNC POLE, REMOVE
0641 2 70 23 $2,631. 53 $376, 309. 11 143. 000 EA N PREST CNC POLE, REMOVE SHALLOW
0641 2 80 22 $3,052.71 $299, 165. 38 98. 000 EA N PREST CNC POLE, REMOVE COVPLETE
0641 3163 7 $22,103.92 $994, 676. 53 45. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3169 2 $22,537. 94 $1, 690, 345. 72 75. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3175 5 $25, 943. 77 $285, 381. 45 11. 000 EA N CONCRETE CCTV POLE, FUR & I NS WLOW
0641 3180 4 $25,571. 90 $179, 003. 27 7.000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3186 4 $27,594. 86 $165, 569. 18 6. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3263 6 $16, 887. 06 $185, 757. 70 11. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0641 3269 2 $13, 800. 00 $41, 400. 00 3. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0641 3275 1 $22, 344. 00 $22, 344. 00 1. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0641 3286 1 $28, 435. 00 $28, 435. 00 1. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0641 3700 4 $1, 838.50 $12, 869. 48 7.000 EA N CONCRETE CCTV POLE, REMOVE
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0641 3800 2 $5, 244. 44 $47, 200. 00 9. 000 EA N CONCRETE CCTV POLE, REMOVE
0643600 3 $556. 85 $3, 341. 09 6. 000 EA N STRAIN POLE, WOOD, REMOVE
0646 1 11 101 $1, 103. 87 $1, 458, 206. 71 1, 321. 000 EA N ALUM NUM SI GNALS POLE, PEDESTAL
0646 1 12 22 $905. 39 $169, 308. 78 187. 000 EA N ALUM NUM SI GNALS POLE, PED DETECT POST
0646 1 30 6 $799. 99 $44, 799. 40 56. 000 EA N ALUM NUM SI GNALS POLE, | NSTALL
0646 1 40 14 $760. 60 $47, 157. 05 62. 000 EA N ALUM NUM S| GNALS POLE, RELOCATE
0646 1 60 63 $194. 05 $80, 725. 43 416. 000 EA N ALUM NUM SI GNALS POLE, REMOVE
0646 2600 1 $79.73 $159. 46 2.000 EA N ALUM NUM POLE- | NDEX 17900, REMOVE
0649 1 61 1 $6, 899. 77 $6, 899. 77 1. 000 EA N STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63 2 $2, 586. 29 $12,931. 45 5. 000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW BOLT
0649 1 65 5 $5, 383. 56 $193, 808. 32 36. 000 EA N STEEL STRAIN POLE, REMOVE, DEEP, BOLT
0649 2150 2 $42, 200. 00 $211, 000. 00 5. 000 EA N STEEL CCTV POLE, F& W LOW 50'
0649 31101 20 $27, 826. 24 $1, 920, 010. 62 69. 000 EA N M ARM F&l, W5- 150, SING ARM W0 LUM 36
0649 31102 23 $29,617. 03 $2, 221, 277. 49 75. 000 EA N M ARM F& , W5-150, SI NGLE ARM WO LUM 46
0649 31103 24 $35, 113. 42 $2, 738, 846. 47 78. 000 EA N M ARM F&l, W5-150, SING ARM WO LUM 60
0649 31104 18 $38, 041. 45 $1, 483, 616. 63 39. 000 EA N M ARM F&l , W5- 150, SING ARM WO LUM 70.5
0649 31105 14 $37,504. 62 $1, 462, 679. 99 39. 000 EA N M ARM F& , W5-150, SINGLE ARM WO LUM 78
0649 31106 2 $33,194. 19 $531, 106. 96 16. 000 EA N M ARM F&l, W5-150, SINGLE ARM W LUM 36'
0649 31108 3 $39, 307. 12 $786, 142. 48 20. 000 EA N M ARM F&l , W5- 150, SI NGLE ARM W LUM 60
0649 31109 5 $35, 937. 18 $467, 183. 29 13. 000 EA N M ARM F& , W5-150, SI NGLE ARM W LUM 70. 5
0649 31111 2 $34, 501. 38 $69, 002. 75 2. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 36-46
0649 31112 2 $33, 200. 69 $66, 401. 38 2. 000 EA N M ARM F&l, Ws-150,DBL ARM WO LU 36-60
0649 31113 2 $51, 000. 00 $102, 000. 00 2. 000 EA N M ARM F&l, W5-150,DBL ARM WO LU 36-70.5
0649 31114 2 $44, 291. 56 $88, 583. 12 2. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 46-46
0649 31115 2 $48, 351. 29 $96, 702. 57 2. 000 EA N M ARM F&l , W5-150, DBL ARM WO LU 46-60
0649 31116 1 $57, 600. 00 $57, 600. 00 1. 000 EA N M ARM F& , W5-150,DBL ARM WO LU 46-70.5
0649 31117 4 $54, 091. 13 $216, 364. 50 4. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 60-60
0649 31118 3 $54, 354. 11 $217, 416. 43 4. 000 EA N M ARM F&l, Ws-150,DBL ARM WO LU 60-70.5
0649 31119 1 $51, 084. 80 $102, 169. 60 2.000 EA N M ARM F& , W5-150,DBL ARM WO LU 70.5-70
0649 31201 4 $23,177. 11 $139, 062. 67 6. 000 EA N M ARM F&l, W5-130, SI NGLE ARM WO LUM 36
0649 31202 7 $26, 751. 52 $214,012. 17 8. 000 EA N M ARM F&l, W5-130, SINGLE ARM W0 LUM 46
0649 31203 13 $32, 583. 64 $1, 010, 092. 84 31. 000 EA N M ARM F&l, W5- 130, SI NGLE ARM WO LUM 60
0649 31204 13 $36, 792. 69 $1, 177, 366. 00 32. 000 EA N M ARM F&l, W5-130, SINGLE ARM WO LU 70.5
0649 31205 10 $35, 776. 46 $930, 188. 07 26. 000 EA N M ARM F&l, W5-130, SINGLE ARM WO LU 78
0649 31206 3 $32, 526. 35 $97, 579. 05 3. 000 EA N M ARM F&l, W5-130, SINGLE ARMW LU, 36
0649 31207 3 $33, 747. 43 $236, 232. 03 7.000 EA N M ARM F&l, W5-130, SINGLE ARMW LU 46
0649 31208 6 $39, 111. 40 $508, 448. 24 13. 000 EA N M ARM F&l, W5-130, SINGLE ARMW LU 60
0649 31209 3 $43, 687. 58 $174, 750. 33 4. 000 EA N M ARM F& , W5-130,SINGLE ARMW LU 70.5
0649 31212 1 $31, 000. 00 $31, 000. 00 1. 000 EA N M ARM F&l, W5-130,DBL ARM WO LU 36-60
0649 31213 1 $37, 400. 00 $37, 400. 00 1. 000 EA N M ARM F&l, Ws-130,DBL ARM WO LU 36-70.5
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0649 31215 1 $43, 262. 00 $43, 262. 00 1. 000 EA N M ARM F&l, Ws-130,DBL ARM WO LU 46-60
0649 31216 1 $38, 700. 00 $38, 700. 00 1. 000 EA N M ARM F&l , W5-130,DBL ARM WO LU 46-70.5
0649 31217 2 $40, 073. 50 $80, 147. 00 2. 000 EA N M ARM F&l, W5-130, DBL ARM WO LU 60-60
0649 31218 2 $40, 734. 00 $81, 468. 00 2. 000 EA N M ARM F&l, Ws-130,DBL ARM WO LU 60-70.5
0649 31219 2 $48, 462. 69 $96, 925. 37 2. 000 EA N M ARM F& , W5-130, DBLARM WO LU 70.5
0649 31299 2 $58, 325. 60 $874, 884. 00 15. 000 EA N M ARM F&l, W5-130, CUSTOM
0649 31301 1 $28, 000. 00 $28, 000. 00 1. 000 EA N M ARM F&l, W5-110, SINGLE ARM W0 LUM 36
0649 31302 2 $29, 000. 00 $58, 000. 00 2. 000 EA N M ARM F& , W5-110, SINGLE ARM WO LUM 46
0649 31303 1 $36, 850. 00 $368, 500. 00 10. 000 EA N M ARM F&l, W5-110, SINGLE ARM WO LUM 60
0649 31304 2 $39, 850. 00 $79, 700. 00 2. 000 EA N M ARM F&l , W5- 110, SINGLE ARM WO LUM 70.5
0649 31305 1 $41, 300. 00 $41, 300. 00 1. 000 EA N M ARM F&l , W5- 110, SI NGLE ARM W0 LUM 78
0649 31308 1 $39, 000. 00 $78, 000. 00 2. 000 EA N M ARM F&l , W5- 110, SI NGLE ARM W LUM 60
0649 31309 1 $43, 000. 00 $43, 000. 00 1. 000 EA N M ARM F&l , W5- 110, SINGLE ARM W LUM 70.5
0649 31999 16 $47, 310. 69 $1, 892, 427.58 40. 000 EA N M ARM F& , CUSTOM W ND SPEED, CUSTOM ARM
0649 36100 1 $1, 955. 00 $1, 955. 00 1. 000 EA N M ARM REMOVE POLE
0649 36300 33 $2, 161. 30 $352, 292. 32 163. 000 EA N M ARM REMOVE POLE- SHALLOW
0649 36500 16 $4, 696. 92 $286, 511. 97 61. 000 EA N M ARM REMOVE POLE- DEEP/ COVPLETE
0649 36700 1 $1, 100. 00 $1, 100. 00 1. 000 EA N M ARM REMOVE ARM POLE REMAI NS
0649 38000 3 $918. 84 $317, 000. 00 345. 000 EA N M ARM REPAI R
0649 39103 1 $60, 000. 00 $60, 000. 00 1. 000 EA N M ARM F& SP, Ws- 150, SING ARM W0 LUM 60
0650 1 11 10 $661. 70 $41, 687. 22 63. 000 AS N TRAFFI C SIGNAL, F& ALUMNUM 1 S 1 W
0650 1 12 2 $1, 268. 02 $6, 340. 09 5. 000 AS N TRAFFI C SIGNAL, F& ALUMNUM 1 S 2-4 W
0650 1 13 2 $912. 13 $3, 648. 50 4. 000 AS N TRAFFI C SI GNAL, F& ALUMNUM 2 S 1-2 W
0650 1 14 75 $949. 44 $1, 794, 439. 39 1, 890. 000 AS N TRAFFI C SIGNAL, F& ALUMNUM 3 S 1 W
0650 1 15 3 $1, 470. 44 $27,938. 35 19. 000 AS N TRAFFI C SIGNAL, F& ALUMNUM 3 S 2-4 W
0650 1 16 38 $1,225.70 $267, 201. 56 218. 000 AS N TRAFFI C SIGNAL, F& ALUMNUM 4 S 1 W
0650 1 18 26 $1, 417. 23 $340, 135. 39 240. 000 AS N TRAFFI C SIGNAL, F& ALUMNUM 5 S STR1 W
0650 1 19 16 $1, 390. 54 $97, 337. 75 70. 000 AS N TRAFFI C SIGNAL, F&l ALUMNUM 5 SCL 1 W
0650 1 24 2 $837. 16 $44, 369. 50 53. 000 AS N TRAFFI C SI GNAL, F&l POLY WAL, 3 S
0650 1 25 2 $1, 418. 83 $17, 026. 00 12. 000 AS N TRAFFI C SI GNAL, F&, POLY WALUM 3 SEC
0650 1 26 2 $1, 046. 50 $8, 372. 00 8. 000 AS N TRAFFI C SI GNAL, F&l POLY WAL, 4 S
0650 1 29 2 $1, 234. 36 $27, 156. 00 22. 000 AS N TRAFFIC SIGNAL, F&l POLY, 5 SCL 1 W
0650 1 34 7 $931. 94 $155, 633. 80 167. 000 AS N TRAFFI C SI GNAL, F& POLYCARBON, 3 S 1 W
0650 1 35 2 $1, 397.50 $16, 770. 00 12. 000 AS N TRAFFI C SIGNAL, F&l, POLY, 3 SEC, 2-4 W
0650 1 36 2 $1, 037. 00 $8, 296. 00 8. 000 AS N TRAFFI C SI GNAL, F& POLYCARBON, 4 S 1 W
0650 1 38 4 $1,391.75 $15, 309. 28 11. 000 AS N TRAFFI C SI GNAL, F& POLYCARB, 5 SEC, 1w
0650 1 39 2 $1, 241. 36 $27, 310. 00 22.000 AS N TRAFFI C SIGNAL, F&l, POLY, 5 SEC, 1 W
0650 1 44 8 $3, 462. 64 $110, 804. 56 32. 000 AS N TRAFFI C SI GNAL, F& PROGRAMVABLE, 3 S 1 W
0650 1 46 2 $3, 188. 64 $6, 377. 27 2.000 AS N TRAFFI C SI GNAL, F&l, 4S, 1 W PROG
0650 1 50 4 $274. 75 $43, 410. 00 158. 000 AS N TRAFFI C SI GNAL, | NSTALL
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0650 1 60 25 $67. 94 $36, 957. 52 544. 000 AS N TRAFFI C SI GNAL, REMOVE- POLES TO REMAI N
0650 1 70 15 $384. 05 $102, 926. 50 268. 000 AS N TRAFFI C SI GNAL, RELCCATE
0650 2101 1 $160. 00 $2, 560. 00 16. 000 EA N VEHI C SI GNAL AUX, REP/ RETROFI T- F&, BAC
0650 2102 12 $235. 22 $41, 398. 84 176. 000 EA N VEHI C SI GNAL AUX, REP/ RETRCOFI T- F&l, BAC
0650 2105 6 $76. 41 $9, 169. 60 120. 000 EA N VEHI C SI GNAL AUX, REP/ RETROFIT- F& , VIS
0650 2108 6 $311. 60 $37, 392. 00 120. 000 EA N VEHI C SI GNAL AUX, REP/ RETROFIT- F&l, SEC
0653 1 11 97 $683. 83 $1, 049, 679. 57 1, 535. 000 AS N PEDESTRI AN SI GNAL, F& LED COUNT, 1 WAY
0653 1 12 61 $1, 218. 99 $474,188. 18 389. 000 AS N PEDESTRI AN SI GNAL, F& LED COUNT, 2 WAYS
0653 1 40 12 $423. 62 $53, 799. 37 127. 000 AS N PEDESTRI AN SI GNAL, RELOCATE
0653 1 60 47 $77.06 $41, 457. 77 538. 000 AS N PEDESTRI AN SI GNAL, REMOVE
0654 2 11 8 $6, 506. 43 $416, 411. 38 64. 000 AS N RECT RAPI D FLASH BEACON, F& AC, SINGLE
0654 2 12 9 $7,242. 63 $478, 013. 68 66. 000 AS N RECT RAPI D FLASH BEACON, F& AC, DOUBLE
0654 2 14 4 $4, 416. 12 $185, 477. 00 42. 000 EA N RECT RAPI D FLASH BEACON, F& AC, RRFB UN
0654 2 21 10 $9, 419. 49 $546, 330. 43 58. 000 AS N RECT RAPI D FLASH BEACON, F& SOL, SINGLE
0654 2 22 8 $10,051. 74 $502, 587. 14 50. 000 AS N RECT RAPI D FLASH BEACON, F& SOL, DOUBLE
0654 2 30 2 $1, 461. 94 $5, 847. 76 4. 000 AS N RECT RAPI D FLASH BEACON, | NSTALL
0654 2 60 3 $516. 09 $3, 096. 54 6. 000 AS N RECT RAPI D FLASH BEACON, REMOVE
0659 1101 4 $373. 15 $17,911. 20 48. 000 EA N MOUNTI NG ASSEMBLY, REP/ REPLACE/ RETRO- MA
0659 1102 4 $393. 15 $18, 871. 20 48. 000 EA N MOUNTI NG ASSEMBLY, REP/ REPLACE/ RETRO- SP
0659 1104 1 $895. 00 $9, 845. 00 11. 000 EA N MOUNTI NG ASSEMBLY, REP/ REPLACE/ RETRO- DI
0660 1101 7 $159. 06 $9, 861. 50 62. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 1
0660 1102 3 $168. 17 $3, 868. 00 23. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 2
0660 1103 1 $185. 00 $740. 00 4. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 3
0660 1104 1 $250. 00 $1, 500. 00 6. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 4
0660 1105 1 $439. 00 $878. 00 2. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 5
0660 1106 2 $430. 00 $6, 880. 00 16. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 6
0660 1109 33 $227. 08 $83, 112. 87 366. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 9
0660 1110 13 $302. 64 $49, 028. 08 162. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 10
0660 1111 2 $284. 02 $2,272.12 8. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 11
0660 1112 3 $312. 84 $8, 759. 66 28. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 12
0660 1600 8 $33. 79 $5, 540. 80 164. 000 EA N LOOP DETECTOR | NDUCTI VE, REMOVE
0660 2101 44 $988. 14 $1, 032, 609. 55 1, 045. 000 AS N LOOP ASSEMBLY- F& , TYPE A
0660 2102 57 $725. 57 $656, 640. 76 905. 000 AS N LOOP ASSEMBLY, F&l, TYPE B
0660 2103 2 $510. 75 $2,553. 75 5. 000 AS N LOOP ASSEMBLY, F&, TYPE C
0660 2106 71 $937. 88 $923, 809. 12 985. 000 AS N LOOP ASSEMBLY, F&, TYPE F
0660 2107 1 $345. 00 $345. 00 1. 000 AS N LOOP ASSEMBLY, F&, TYPE G
0660 3 11 17 $1, 274. 68 $359, 460. 31 282. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l, CAB
0660 3 12 15 $8, 024. 90 $1, 813, 626. 40 226. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l, ABO
0660 3 41 2 $676. 84 $1, 353. 68 2.000 EA N VEHI CLE DETECTI ON SYS- M CR, REL CAB EQU
0660 3 42 1 $3, 000. 00 $3, 000. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, REL, ABOV
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0660 3 51 1 $700. 00 $700. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, A&J, CAB
0660 3 52 2 $1,071. 43 $15, 000. 00 14. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, A&J, ABOV
0660 3 60 6 $556. 84 $28, 398. 92 51. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, REM SYST
0660 4 11 33 $8, 443. 82 $1, 038, 589. 94 123. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 12 33 $3,513. 25 $1, 061, 002. 90 302. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 41 3 $676. 01 $6, 760. 08 10. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 42 7 $954. 07 $22,897. 68 24. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 51 2 $275. 01 $1, 375. 04 5. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 52 1 $1, 440. 32 $1, 440. 32 1. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 60 1 $1, 209. 68 $4,838.72 4. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, REMOVE
0660 5 11 1 $6, 190. 00 $6, 190. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG CAB EQU
0660 5 12 1 $9, 590. 00 $9, 590. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG AG EQUI
0660 5 13 1 $7, 490. 00 $7, 490. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG | N- ROAD
0660 5 41 1 $1, 280. 00 $1, 280. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG, CAB EQU
0660 5 42 2 $1, 716. 50 $3, 433. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM W MAG AG EQUI
0660 5 60 1 $600. 00 $600. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG REMOVE
0660 6111 4 $7, 865. 45 $55, 058. 12 7.000 EA N VEHI CLE DETECTI ON SYSTEM AVI T, F& , CAB
0660 6112 4 $15, 866. 99 $95, 201. 96 6. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI T, F& , ABO
0660 6121 7 $1, 325. 86 $47, 730. 82 36. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F&l , CAB
0660 6122 8 $8, 270. 46 $578, 932. 28 70. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F& , ABO
0660 6311 2 $578. 25 $2, 891. 26 5. 000 EA N VEHI CLE DET SYS- AVI, INS, TRNSP, CAB E
0660 6312 2 $1, 162. 55 $6, 975. 27 6. 000 EA N VEHI CLE DET SYS- AVI, INS, TRNSP, ABOV G
0660 6321 1 $1, 009. 98 $2, 019. 96 2. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, | NST, CAB
0660 6322 1 $1, 138.76 $2,277.52 2.000 EA N VEHI CLE DETECTI ON SYSTEM AVI B,INS, ABO
0660 6411 1 $563. 62 $563. 62 1. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI T, REL
0660 6412 2 $898. 27 $2, 694. 80 3. 000 EA N VEHI CLE DETECTI ON SYSTEM AVl T, REL
0660 6421 3 $543. 06 $2,715. 28 5. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0660 6422 5 $1,077. 62 $17, 241. 98 16. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0660 6521 1 $800. 00 $800. 00 1. 000 EA N VEHI CLE DET SYS- AVI, ADJ/ MOD, BLUET, CA
0660 6522 1 $1, 500. 00 $1, 500. 00 1. 000 EA N VEHI CLE DET SYS- AVI, ADJ/ MOD, BLUET, AG
0660 6600 6 $516. 08 $14, 966. 27 29. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI REMOVE
0663 1110 14 $7, 201. 44 $403, 280. 45 56. 000 EA N SI GNAL PRI O & PREEMP, F&l, OPTI CAL, COVPL
0663 1111 2 $4,838. 59 $14,515.76 3. 000 EA N SIGNAL PRI O & PREEMP, F&l, OPTICAL, CAB E
0663 1112 2 $985. 02 $8, 865. 14 9. 000 EA N SI GNAL PRI O & PREEMP, F&, OPTI CAL, DETEC
0663 1120 7 $8, 458. 39 $1, 674, 760. 48 198. 000 EA N SI GNAL PRI O & PREEMP, F&l, GPS, COWPL
0663 1400 4 $1,712. 44 $17,124. 44 10. 000 EA N SI GNAL PRI O & PREEMP, RELOCATE
0663 1600 1 $226. 20 $7, 690. 80 34. 000 EA N SI GNAL PRI O & PREEMP, REMOVE
0665 1 11 98 $226. 91 $341, 039. 65 1, 503. 000 EA N PEDESTRI AN DETECTOR, F& , STANDARD
0665 1 12 21 $1, 710. 00 $658, 348. 85 385. 000 EA N PEDESTRI AN DETECTOR, F& , ACCESSI BLE
0665 1 40 13 $128.71 $14, 930. 42 116. 000 EA N PEDESTRI AN DETECTOR, RELOCCATE
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0665 1 50 1 $79.73 $478. 38 6. 000 EA N PEDESTRI AN DETECTOR, ADJUST/ MODI FY
0665 1 60 49 $70. 75 $48,674. 93 688. 000 EA N PEDESTRI AN DETECTOR, REMOVE
0670 4 1 11 $1, 687. 63 $148, 511. 80 88. 000 AS N | NTERSECTI ON CONTROL BEACON CONTROLLER
0670 5110 16 $26, 302. 93 $1, 472, 963. 99 56. 000 AS N TRAF CNTL ASSEM F& , NEMA
0670 5111 25 $24,692. 42 $963, 004. 56 39. 000 AS N TRAF CNTL ASSEM F&, NEMA, 1 PREEMPT
0670 5112 10 $19, 208. 55 $307, 336. 74 16. 000 AS N TRAF CNTL ASSEM F& , NEMA, 2 PREEMPT
0670 5120 18 $23, 563. 70 $1, 673, 022. 60 71. 000 AS N TRAF CNTL ASSEM F&, 170
0670 5121 1 $25, 927. 40 $25, 927. 40 1. 000 AS N TRAF CNTL ASSEM F&l, 170, 1PREEM PLAN
0670 5122 1 $25, 383. 60 $25, 383. 60 1. 000 AS N TRAF CNTL ASSEM F&l, 170,2 PREEM PLANS
0670 5140 6 $25, 372. 01 $431, 324. 24 17. 000 AS N TRAF CNTL ASSEM F& , MODEL 2070
0670 5141 5 $27, 265. 43 $299, 919. 76 11. 000 AS N TRAF CNTL ASSEM F&l, 2070, 1 PREEMPT
0670 5150 5 $18, 835. 13 $150, 681. 00 8. 000 AS N TRAF CNTL ASSEM F&, ATC, NONE
0670 5151 5 $30, 750. 32 $307, 503. 21 10. 000 AS N TRAF CNTL ASSEM F&, ATC, 1 PREEMPT
0670 5152 4 $17, 963. 50 $107, 781. 00 6. 000 AS N TRAF CNTL ASSEM F&l, ATC, 2 PREEMPT
0670 5300 8 $2, 416. 14 $57, 987. 36 24. 000 AS N TRAF CNTL ASSEM | NSTALL
0670 5400 66 $1,972. 98 $621, 487. 31 315. 000 AS N TRAF CNTL ASSEM MODI FY
0670 5500 2 $1,812.50 $10, 875. 00 6. 000 AS N TRAF CNTL ASSEM RELOCATE
0670 5600 59 $516. 19 $80, 524. 98 156. 000 AS N TRAF CNTL ASSEM REMOVE
0671 2 11 1 $3, 538. 00 $7, 076. 00 2. 000 EA N TRAFFI C CONTROLLER, F& , NEMA
0671 2 40 2 $2, 657. 57 $398, 635. 47 150. 000 EA N TRAFFI C CONTROLLER, MODI FY
0671 2 50 1 $466. 09 $466. 09 1. 000 EA N TRAFFI C CONTROLLER, RELOCATE
0671 2 60 1 $452. 40 $904. 80 2. 000 EA N TRAFFI C CONTROLLER, REMOVE
0676 1116 1 $11,592.79 $11,592.79 1. 000 EA N TRAFFI C SI GNAL CONTR CAB, F& , NEMA S 1
0676 1134 1 $2, 890. 00 $2, 890. 00 1. 000 EA N TRAFFI C SIGL CONTR CAB, F& , NEMA UWS 4
0676 1500 2 $1, 438. 07 $2,876. 14 2. 000 EA N TRAFFI C SI GNAL CONTR CAB, ADJUST/ MODI FY
0676 1600 1 $388. 11 $388. 11 1. 000 EA N TRAFFI C SI GNAL CONTR CAB, REMOVE
0676 2111 3 $4, 904. 56 $78, 472. 90 16. 000 EA N I TS CABI NET- F&, POLE, 336
0676 2112 2 $5, 466. 67 $98, 400. 00 18. 000 EA N I TS CABI NET- F&l, POLE, 336S
0676 2121 3 $6, 885. 27 $41, 311. 62 6. 000 EA N I TS CABI NET- F& , POLE, 336
0676 2122 7 $5, 382. 37 $823,503. 21 153. 000 EA N I TS CABI NET- F&, POLE, 336S
0676 2123 1 $7, 700. 00 $7, 700. 00 1. 000 EA N ITS CAB, F& , POLE W SUN, 24' X66' X30'
0676 2132 1 $6, 000. 00 $36, 000. 00 6. 000 EA N I TS CABI NET- F&, BASE, 336S
0676 2142 2 $9, 518. 18 $104, 700. 00 11. 000 EA N I TS CABI NET- F& , BASE W TH SUN, 336S
0676 2143 9 $8, 291. 42 $323, 365. 46 39. 000 EA N I TS CABI NET- F& , BASE, 334
0676 2144 2 $11, 309. 52 $56, 547. 60 5. 000 EA N I TS CABI NET- F& , BASE, 340
0676 2400 4 $2,472. 43 $17,307.01 7.000 EA N I TS CABI NET- RELOCATE
0676 2500 3 $2,622. 32 $39, 334. 80 15. 000 EA N I TS CABI NET- ADJUST/ MODI FY
0676 2600 10 $665. 87 $38, 620. 18 58. 000 EA N I TS CABI NET- REMOVE
0676 3 10 6 $1, 050. 91 $77,767.51 74. 000 EA N SMALL EQUI PMENT ENCLOSURE, F&l, >10X13X11
0676 3 60 1 $285. 12 $570. 24 2. 000 EA N SMALL EQUI PMENT ENCLOSURE, REMOVE
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0677 1 11 1 $46, 695. 61 $46, 695. 61 1. 000 EA N EQUI PMENT SHELTER, F& , UP TO 120 SF
0678 1104 1 $43. 75 $43. 75 1. 000 EA N CNTRL ACCESS, F& , LOAD SW TCH
0678 1107 2 $709. 75 $1, 419. 50 2. 000 EA N CNTRL ACCESS, F&, TYPE 1 TIME SW TCH
0678 1113 2 $2, 000. 00 $80, 000. 00 40. 000 EA N CNTRL ACCESS, F&l, GPS TIME SYNC
0680 1112 1 $51, 000. 00 $306, 000. 00 6. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE S| GNA- NEM
0680 1113 1 $7, 050. 00 $183, 300. 00 26. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE S| GNA- NEM
0680 1422 1 $18, 726. 20 $18, 726. 20 1. 000 EA N SYS CONTROL EQP, REL, ADAPTI VE SI GNA- 170
0680 1423 1 $1, 792. 00 $7, 168. 00 4. 000 EA N SYS CONTROL EQP, REL, ADAPTI VE SI GNA- 170
0682 1111 2 $6, 400. 00 $12, 800. 00 2. 000 EA N I TS CCTV CAMERA, F& , DOVE ENCL- PRES.
0682 1112 2 $9, 001. 00 $18, 002. 00 2. 000 EA N I TS CCTV CAMERA, F& , DOVE ENCL- PRES.
0682 1113 2 $5, 389. 55 $927, 002. 85 172. 000 EA N ITS CCTV CAMERA, F& , DOVE ENCL- PRESS
0682 1132 2 $4,377.78 $17,511.12 4. 000 EA N I TS CCTV CAMERA, F&, DOVE, | P STD DEF
0682 1133 8 $7, 469. 38 $403, 346. 56 54. 000 EA N I TS CCTV CAMERA, F& , DOVE ENCL- NP.
0682 1153 1 $3, 880. 00 $15, 520. 00 4. 000 EA N I TS CCTV CAMERA, F&l, STATIONARY, |P, H
0682 1300 3 $1,714. 16 $11, 999. 14 7.000 EA N ITS CCTV CAMERA, | NSTALL
0682 1400 7 $2, 183. 43 $24,017.71 11. 000 EA N I TS CCTV CAMERA, RELOCATE
0682 1500 2 $1, 241. 25 $2, 482. 50 2. 000 EA N I TS CCTV CAMERA, ADJUST/ MODI FY
0682 1600 9 $370. 36 $16, 666. 22 45. 000 EA N ITS CCTV CAMERA, REMIVE & DI SPOSAL
0682 1800 2 $189. 78 $190, 539. 12 1, 004. 000 EA N I TS CCTV CAMERA, PREVENTATI VE MAI NT
0682 1900 2 $357. 78 $35, 777.50 100. 000 EA N I TS CCTV CAMERA, DI AG AND M SC REPAI R
0682 2 40 1 $150. 00 $300. 00 2. 000 EA N VI DEO DI SPLAY EQUI PMENT, RELOCATE
0684 1 1 2 $3,178. 93 $1, 249, 320. 83 393. 000 EA N MANAGED FI ELD ETHERNET SW TCH, F&l
0684 1 3 2 $345. 99 $3, 459. 90 10. 000 EA N MANAGED FI ELD ETHERNET SW TCH, | NSTALL
0684 1 4 3 $833. 21 $4, 166. 07 5. 000 EA N MANAGED FI ELD ETHERNET SW TCH, RELOCATE
0684 1 5 2 $462. 21 $2,773. 25 6. 000 EA N MANAGED FI ELD ETHERNET SW TCH, ADJUST &
0684 1 6 4 $190. 00 $9, 499. 95 50. 000 EA N MANAGED FI ELD ETHERNET SW TCH, REMOVE
0684 2 1 0 $864. 49 $140, 047. 09 162. 000 EA N DEVI CE SERVER, F&l
0684 2 6 2 $253. 33 $760. 00 3. 000 EA N DEVI CE SERVER, REMOVE
0684 3 11 4 $3, 309. 90 $19, 859. 42 6. 000 EA N DI G TAL VIDEO ENC W SO, F& HARD ENCODER
0684 3 41 1 $178. 05 $178. 05 1. 000 EA N DI G TAL VI DEO ENC W SO, REL HARD ENCODER
0684 3 61 1 $100. 00 $300. 00 3. 000 EA N DI G TAL VI DEO ENC W SO, REM HARD ENCODER
0684 5 1 5 $789. 59 $80, 537. 80 102. 000 EA N MEDI A CONVERTER, FURNI SH & | NSTALL
0684 5 6 1 $150. 00 $3, 000. 00 20. 000 EA N MEDI A CONVERTER, REMOVE
0684 6 11 5 $4, 322. 20 $51, 866. 36 12. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, F&l, ETHE
0684 6 12 3 $6, 149. 08 $233, 665. 04 38. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, F&l, ETHE
0684 6 13 2 $1,121. 68 $3, 365. 04 3. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, F&l, SERI
0684 6 30 1 $1,197.78 $2, 395. 56 2. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, | NSTALL
0684 6 40 2 $1,181. 49 $2, 362. 98 2. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, RELOCATE
0684 6 60 6 $339. 68 $19, 361. 50 57. 000 EA N W RELESS COMMUNI CATI ON DEVI CE, REMOVE
0684 7 3 $56, 184. 97 $337, 109. 82 6. 000 EA N MANAGED ETHERNET HUB SW TCH
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0685 1 11 12 $7, 519. 36 $676, 742. 34 90. 000 EA N UPS POVER SUPPLY, F&, LINE | NTERACTI VE
0685 1 12 3 $11, 024. 19 $154, 338. 62 14. 000 EA N UPS, F& , ONLI NE DOUBLE CONVERSI ON
0685 1 13 2 $12,047. 40 $156, 616. 25 13. 000 EA N UPS, F&, ONLINE DOUBLE CONVERSI ON
0685 1 60 2 $285. 26 $2, 852. 60 10. 000 EA N UPS, REMOVE- POLE/ CABI NET REMAI NS
0687 1 12 1 $25, 000. 00 $50, 000. 00 2. 000 EA N HI GHWAY ADVI SORY RADI O, F&l, AC POWERED
0687 1 60 1 $1, 200. 00 $2, 400. 00 2. 000 EA N Hl GHWAY ADVI SORY RADI O, REMOVE
0695 1 1 44 $1, 300. 11 $445, 938. 43 343. 000 EA N TVMS VEH SNSR- NON- VEEI GHT, Fé&l ,
0695 3 11 3 $6, 694. 52 $33,472.59 5. 000 AS N TMS VEH SPEED/ CLASS UNI T, F&l,
0695 5 1 1 $3, 100. 00 $3, 100. 00 1. 000 EA N TMS VEH SOLAR PONER UNIT, Fé&l,
0695 6 12 46 $1, 158. 68 $439, 140. 06 379. 000 EA N TVS | ND LOOP ASSEMBLY
0695 7131 3 $4, 391. 64 $30, 741. 50 7.000 EA N TMS CABI NET, F& , TYP 3 BASE MOUNT
0695 7132 20 $3, 886. 25 $143,791. 34 37.000 EA N TMS CABI NET, F& , TYP 3 PEDESTAL
0695 7141 8 $5,994. 74 $71, 936. 89 12. 000 EA N TVMS CABI NET, F& , TYP 4 BASE
0695 7600 16 $591. 76 $14, 202. 18 24. 000 EA N TMS CABI NET, REMOVE
0700 1 11 177 $345. 52 $2, 337, 085. 63 6, 764. 000 AS N SINGLE POST SIGN, F&l GV <12 SF
0700 1 12 130 $979. 87 $1, 842, 155. 05 1, 880. 000 AS N SINGLE POST SIGN, F& GM 12-20 SF
0700 1 13 73 $1, 347. 35 $669, 633. 64 497. 000 AS N SI NGLE POST SIGN, F& GV 21-30 SF
0700 1 14 11 $2,621. 83 $173,041. 11 66. 000 AS N SINGLE POST SIGN, F&l GM 31+ SF
0700 1 18 3 $483. 33 $15, 950. 00 33. 000 AS N SINGLE POST SIGN, F& GM | N STREET FLEX
0700 1 21 13 $1, 384. 20 $121, 810. 00 88. 000 AS N SI NGLE POST SIGN, F& BARR MI, LT 12 SF
0700 1 22 14 $2,111. 05 $242,770. 83 115. 000 AS N SI NGLE POST SIGN, F& BARR MI, 12-20 SF
0700 1 31 15 $1, 628. 99 $149, 867. 11 92. 000 AS N SI NGLE POST SIGN, F& BRG MNT, <12 SF
0700 1 32 11 $1, 951. 89 $185, 430. 00 95. 000 AS N SI NGLE POST SIGN, F& BRG MNT, 12-20 SF
0700 1 33 2 $2, 300. 00 $27, 600. 00 12. 000 AS N SI NGLE POST SIGN, F& BRG MNT, 21-30 SF
0700 1 40 3 $130.51 $5, 090. 00 39. 000 AS N SI NGLE POST SI GN, | NSTALL
0700 1 50 131 $190. 30 $185, 538. 49 975. 000 AS N SI NGLE POST Sl GN, RELOCATE
0700 1 60 169 $23. 49 $144, 239. 55 6, 141. 000 AS N SI NGLE POST SI GN, REMOVE
0700 1 74 1 $2,794. 12 $5, 588. 24 2. 000 AS N SI NGLE POST SIGN, F&l CUSTOM 31+ SF
0700 2 11 15 $2, 755. 96 $154, 333. 90 56. 000 AS N MULTI - POST SIGN, F& GV <12 SF
0700 2 12 37 $2, 894. 96 $335, 814. 93 116. 000 AS N MULTI - POST SIG\, F&l GV 12-20 SF
0700 2 13 45 $3,594. 70 $470, 905. 17 131. 000 AS N MULTI - POST SIQN, F& GV 21-30 SF
0700 2 14 55 $4, 470. 03 $916, 356. 45 205. 000 AS N MJULTI - POST SIGQ\, F&l GV 31-50 SF
0700 2 15 42 $6, 359. 11 $953, 866. 78 150. 000 AS N MULTI - POST SIG\, F& GV 51-100 SF
0700 2 16 17 $10, 350. 64 $859, 103. 36 83. 000 AS N MULTI - POST SIGQN, F& GV 101- 200 SF
0700 2 17 12 $13,677. 86 $369, 302. 26 27. 000 AS N MULTI - POST SIGN, F& GV| 201-300 SF
0700 2 18 3 $11, 483. 33 $68, 900. 00 6. 000 AS N MULTI - POST SIGN, F& GV] 301-400 SF
0700 2 50 37 $2, 899. 59 $237, 766. 65 82. 000 AS N MULTI - POST SI G\, RELOCATE
0700 2 60 79 $667. 91 $330, 613. 32 495. 000 AS N MULTI - POST SI GN, REMOVE
0700 2 80 1 $450. 00 $6, 750. 00 15. 000 AS N MULTI - POST SI G\, REPAIR
0700 3101 52 $219. 05 $178, 529. 27 815. 000 EA N SI GN PANEL, F& GM UP TO 12 SF
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0700 3102 24 $427. 12 $76, 454. 41 179. 000 EA N SI GN PANEL, F& GM 12-20 SF
0700 3103 16 $812. 27 $48, 736. 00 60. 000 EA N SI GN PANEL, F& GV 21-30 SF
0700 3104 15 $1, 296. 11 $45, 364. 00 35. 000 EA N SI GN PANEL, F& GV 31-50 SF
0700 3105 13 $1, 952. 07 $56, 610. 00 29. 000 EA N SI GN PANEL, F& GV 51-100 SF
0700 3106 11 $2,614. 33 $62, 744. 00 24.000 EA N SI GN PANEL, F& GV 101-200 SF
0700 3107 6 $3, 145. 83 $37, 750. 00 12. 000 EA N SI GN PANEL, F& GV 201-300 SF
0700 3108 4 $3, 866. 67 $34, 800. 00 9. 000 EA N SI GN PANEL, F& GM 301-400 SF
0700 3201 61 $553. 50 $217, 526. 29 393. 000 EA N SI GN PANEL, F& OM UP TO 12 SF
0700 3202 22 $796. 66 $67, 716. 44 85. 000 EA N SI GN PANEL, F& OM 12-20 SF
0700 3203 13 $893. 81 $62, 566. 76 70. 000 EA N SI GN PANEL, F& OM 21-30 SF
0700 3204 14 $1, 406. 48 $33, 755. 50 24.000 EA N SI GN PANEL, F& OM 31-50 SF
0700 3205 18 $2, 437. 98 $117, 022. 90 48. 000 EA N SI GN PANEL, F& OV 51-100 SF
0700 3206 31 $4, 867. 23 $603, 536. 81 124. 000 EA N SI GN PANEL, F& OM 101-200 SF
0700 3207 23 $7,334.91 $557, 452. 98 76. 000 EA N SI GN PANEL, F& OM 201-300 SF
0700 3208 12 $8, 504. 17 $246, 621. 07 29. 000 EA N SI GN PANEL, F& OM 301-400 SF
0700 3209 5 $10, 615. 38 $138, 000. 00 13. 000 EA N SI GN PANEL, F& OM 401-500 SF
0700 3210 2 $13, 003. 85 $52, 015. 40 4. 000 EA N SI GN PANEL, F& OM 501-600 SF
0700 3211 4 $15, 753. 52 $189, 042. 20 12. 000 EA N SI GN PANEL, F& OV 601 SF AND GREATER
0700 3301 1 $950. 00 $950. 00 1. 000 EA N SI GN PANEL, F& BM UP TO 12 SF
0700 3302 1 $950. 00 $950. 00 1. 000 EA N SI GN PANEL, F& BM 12-20 SF
0700 3401 3 $137.50 $3, 575. 00 26. 000 EA N SI GN PANEL, | NSTALL, UP TO 12 SF
0700 3402 2 $179. 14 $1, 254. 00 7.000 EA N SI GN PANEL, | NSTALL, 12-20 SF
0700 3403 1 $10. 00 $50. 00 5. 000 EA N SI GN PANEL, | NSTALL, 21-30 SF
0700 3405 1 $50. 00 $500. 00 10. 000 EA N SI GN PANEL, | NSTALL, 51-100 SF
0700 3501 48 $152. 52 $66, 653. 02 437. 000 EA N SI GN PANEL, RELOCATE, UP TO 12 SF
0700 3502 13 $430. 75 $16, 368. 36 38. 000 EA N S| GN PANEL, RELOCATE, 12-20 SF
0700 3503 9 $431. 62 $11, 653. 84 27.000 EA N SI GN PANEL, RELOCATE, 21-30 SF
0700 3504 10 $892. 39 $17,847.71 20. 000 EA N SI GN PANEL, RELOCATE, 31-50 SF
0700 3505 1 $1, 000. 00 $1, 000. 00 1. 000 EA N S| GN PANEL, RELOCATE, 51-100 SF
0700 3506 7 $1,172. 95 $12,902. 40 11. 000 EA N S| GN PANEL, RELOCATE, 101-200 SF
0700 3507 2 $4,532. 35 $9, 064. 71 2.000 EA N SI GN PANEL, RELOCATE, 201-300 SF
0700 3601 80 $47. 64 $31, 010. 80 651. 000 EA N SI GN PANEL, REMOVE, UP TO 12 SF
0700 3602 28 $62. 12 $12,114. 03 195. 000 EA N SI GN PANEL, REMOVE, 12-20 SF
0700 3603 18 $211. 13 $13, 301. 50 63. 000 EA N SI GN PANEL, REMOVE, 21-30 SF
0700 3604 19 $418. 84 $21, 360. 76 51. 000 EA N SI GN PANEL, REMOVE, 31-50 SF
0700 3605 20 $486. 75 $19, 470. 05 40. 000 EA N SI GN PANEL, REMOVE, 51-100 SF
0700 3606 13 $422. 69 $12,680. 72 30. 000 EA N SI GN PANEL, REMOVE, 101-200 SF
0700 3607 8 $680. 35 $7, 483. 80 11. 000 EA N SI GN PANEL, REMOVE, 201-300 SF
0700 3608 6 $755. 54 $5, 288. 78 7.000 EA N SI GN PANEL, REMOVE, 301-400 SF
0700 3609 6 $1, 181. 67 $10, 635. 00 9. 000 EA N SI GN PANEL, REMOVE, 401-500 SF
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0700 3610 1 $1, 200. 00 $1, 200. 00 1. 000 EA N S| GN PANEL, REMOVE, 501-600 SF
0700 3624 1 $436. 00 $436. 00 1. 000 EA N SI GN PANEL, REMOVE, UP TO 50 SF WTH LI G
0700 3625 2 $1, 330.91 $14, 640. 00 11. 000 EA N SI GN PANEL, REMOVE, 51-100 SF W LI GHTI NG
0700 3626 8 $1, 564. 35 $71, 960. 00 46. 000 EA N S| GN PANEL, REMOVE, 101-200 SF W LI GHT
0700 3627 6 $1, 511. 02 $36, 264. 48 24. 000 EA N SI GN PANEL, REMOVE, 201-300 SF WLIGHT
0700 3628 4 $2, 409. 55 $33,733.71 14. 000 EA N SI GN PANEL, REMOVE, 301-400 SF WLIGHT
0700 3629 1 $2, 600. 00 $7, 800. 00 3. 000 EA N S| GN PANEL, REMOVE, 401-500 SF W LI GHT
0700 4111 1 $41, 100. 00 $41, 100. 00 1. 000 EA N OH STATIC SIGN STR, F&, C UP TO 20 FT
0700 4112 6 $52, 495. 00 $419, 960. 00 8. 000 EA N OH STATIC SIGN STR, F&l, C 21-30 FT
0700 4113 8 $58, 073. 26 $1, 045, 318. 76 18. 000 EA N OH STATIC SIGN STR, F&, C 31-40 FT
0700 4114 8 $91, 107. 82 $2, 551, 019. 00 28. 000 EA N OH STATIC SIGN STR, F&l, C 41-50 FT
0700 4122 1 $50, 000. 00 $50, 000. 00 1. 000 EA N OH STATIC SIGN STR, F&l, S 21-30 FT
0700 4125 5 $120, 831. 47 $3, 020, 786. 70 25. 000 EA N OH STATIC SIGN STR, F& , S 51-100 FT
0700 4126 7 $142, 415. 41 $1, 708, 984. 89 12. 000 EA N OH STATIC SIGN STR, F&l, S 101-150 FT
0700 4127 5 $205, 836. 40 $1, 440, 854. 78 7.000 EA N OH STATIC SIGN STR, F&, S 151-200 FT
0700 4128 1 $210, 000. 00 $210, 000. 00 1. 000 EA N OH STATIC SIGN STR, F&, S 201 FT AND GR
0700 4132 1 $35, 000. 00 $35, 000. 00 1. 000 EA N OH STATIC SIGN STR, F&, M 21-30 FT
0700 4140 3 $12,198. 75 $195, 180. 00 16. 000 EA N OH STATIC SIGN STR, F&, O BR MOUNT
0700 4610 12 $5, 351. 65 $219, 417. 58 41. 000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700 4620 8 $13, 737. 37 $288, 484. 71 21. 000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700 4640 3 $1, 842. 13 $29, 474. 00 16. 000 EA N OH STATIC SIGN STR, REMOVE, BRI DGE MOUNT
0700 4810 1 $6, 960. 00 $20, 880. 00 3. 000 EA N OH STATIC SIGN STR, REPAI R, CANT
0700 5 21 27 $2,717. 22 $589, 636. 48 217. 000 EA N I NTERNAL | LLUM SIGN, F& OV UP TO 12 SF
0700 5 22 46 $3, 227. 28 $1, 381, 276. 20 428. 000 EA N I NTERNAL | LLUM SIGN, F& OM 12-18 SF
0700 5 50 14 $846. 58 $77, 885. 40 92. 000 EA N I NTERNAL | LLUM SI GN, RELOCATE
0700 5 60 15 $207. 54 $24,074. 19 116. 000 EA N I NTERNAL | LLUM SI GN, REMOVE
0700 6 21 2 $5, 239. 57 $20, 958. 28 4. 000 AS N H GHLI GHTED SI GN, F& Gw SOLAR, <12 SF
0700 6 40 2 $1, 438. 59 $106, 456. 00 74.000 AS N HI GHLI GHTED SI GN, | NSTALL
0700 6 50 1 $3, 000. 00 $3, 000. 00 1. 000 AS N Hl GHLI GHTED S| GN, RELOCATE
0700 6 60 2 $758. 63 $6, 069. 00 8. 000 AS N Hl GHLI GHTED SI GN, REMOVE
0700 7132 6 $33, 094. 75 $1, 224, 505. 64 37.000 EA N EMBED DYNAM C MESS SIGN, F&, FULL, 12-20
0700 7401 2 $4, 154. 03 $12, 462. 10 3. 000 EA N EMBED DYNAM C MESS SI GN, | NSTALL, <12
0700 7600 3 $1, 189. 88 $19, 038. 02 16. 000 EA N EMBED DYNAM C MESS SI GN, REMOVE
0700 8115 1 $82, 400. 00 $82, 400. 00 1. 000 EA N FRONT ACC DYN MESS SIGN, F& , MONQ, 51-
0700 8132 1 $37, 000. 00 $518, 000. 00 14. 000 EA N FRONT ACCESS DMS, F& WUPS, 12-20 SF
0700 8134 1 $52, 000. 00 $312, 000. 00 6. 000 EA N FRONT ACC DYN MESS SIGN, F&l, FULL, 31-50
0700 8135 6 $61, 262. 37 $980, 197. 88 16. 000 EA N FRONT ACC DYN MESS SIGN, F&, FUL,51-100
0700 8500 2 $1, 925. 46 $3, 850. 92 2. 000 EA N FRONT ACC DYN MESS S| GN, RELOCATE
0700 8600 3 $7,987. 28 $23, 961. 85 3. 000 EA N FRONT ACC DYN MESS Sl GN, REMOVE
0700 9137 4 $113, 975. 53 $3, 305, 290. 48 29. 000 EA N WALK-I N DYN MESS SI G\, F&l, FULL, 201-
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0700 9400 1 $12, 000. 00 $12, 000. 00 1. 000 EA N WALK-1 N DYN MESS SI GN, | NSTALL
0700 9600 3 $9, 146. 85 $45, 734. 24 5. 000 EA N WALK- 1 N DYN MESS SI GN, REMOVE
0700 10116 1 $190, 000. 00 $190, 000. 00 1. 000 EA N DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122 1 $43, 600. 00 $174, 400. 00 4. 000 EA N DVS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123 1 $59, 241. 01 $1, 184, 820. 20 20. 000 EA N DVS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124 2 $71, 096. 44 $426, 578. 64 6. 000 EA N DVMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10130 1 $8, 400. 00 $75, 600. 00 9. 000 EA N DVS SUPPORT STRUCTURE, F&, PEDESTAL
0700 10140 2 $15, 450. 00 $30, 900. 00 2.000 EA N DVS SUPPORT STRUCTURE, F& MULTI PCST
0700 10400 1 $14, 927. 42 $14, 927. 42 1. 000 EA N DVS SUPPORT STRUCTURE, RELOCATE
0700 10600 3 $8, 393. 33 $25, 180. 00 3. 000 EA N DVS SUPPORT STRUCTURE, REMOVE
0700 11111 2 $11, 665. 25 $34, 995. 76 3.000 AS N ELECT DI SP SIGN, F& GV AC, ELECT WARN,
0700 11131 8 $9, 325. 07 $363, 677. 68 39. 000 AS N ELECT DI SP SIGN, F& GwW AC, SPEED FEEDB
0700 11132 6 $9, 727. 20 $194, 544. 00 20. 000 AS N ELECT DISP SIGN, F& GwW AC, SPEED FEEDB
0700 11161 1 $16, 000. 00 $32, 000. 00 2.000 AS N ELECT DI SP SIGN, F& GW AC, SPEED FEEDB
0700 11162 1 $17, 000. 00 $34, 000. 00 2.000 AS N ELECT DISP SIGN, F& GwW AC, SPEED FEEDB
0700 11231 6 $11,777. 69 $235, 553. 84 20. 000 AS N ELECT DISP SIGN, F& GwW SO SPEED FEEDB
0700 11261 2 $14, 423. 52 $57, 694. 08 4. 000 AS N ELECT DISP SIGN, F& GW SO, SPEED FEEDB
0700 11262 1 $9, 900. 00 $39, 600. 00 4. 000 EA N ELEC DIS SIGNH+ F& GW SOLAR, SPEED FLAS
0700 11391 11 $6, 449. 37 $264, 423. 99 41. 000 AS N ELECT DISP SIGN, F& OV AC, BLANK OUT
0700 11500 3 $660. 21 $4, 621. 50 7.000 AS N ELECT DI SP SI GN, RELOCATE
0700 11600 2 $903. 05 $3,612. 20 4. 000 AS N ELECT DI SP SI GN, REMOVE- GROUND MOUNT
0700 11700 2 $327. 50 $1, 965. 00 6. 000 AS N ELECT DI SP SI GN, REMOVE- OVERHEAD MOUNT
0700 12 11 7 $4, 430. 80 $168, 370. 40 38. 000 AS N S| GN BEACON, F& GW AC, ONE BEACON
0700 12 12 12 $5, 010. 45 $240,501. 71 48. 000 AS N S| GN BEACON, F& GwW AC, TWDO BEACONS
0700 12 21 13 $5, 493. 80 $357, 097. 26 65. 000 AS N SI GN BEACON, F& GwW SOLAR, ONE BEACON
0700 12 22 11 $7, 032. 67 $316, 470. 13 45. 000 AS N S| GN BEACON, F& GW SOLAR, TWD BEACONS
0700 12 31 8 $5, 077. 13 $203, 085. 04 40. 000 AS N S| GN BEACON, F& OV ONE BEACON
0700 12 32 6 $6, 121. 00 $220, 355. 84 36. 000 AS N SI GN BEACON, F& OM TWO BEACONS
0700 12 50 6 $1, 895. 23 $45, 485. 60 24.000 AS N S| GN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 12 $421. 59 $16, 442. 10 39. 000 AS N S| GN BEACON, REMOVE BEACON- SI GN TO REMA
0700 13 10 1 $115. 00 $230. 00 2.000 EA N RETROREFLECTI VE SI GN STRI P- RR BLADES
0700 13 12 14 $66. 29 $3,778. 42 57.000 EA N RETROREFLECTI VE SIGN STRI P- F&l, 2'
0700 13 15 8 $95. 35 $3,527.98 37.000 EA N RETROREFLECTI VE SI GN STRIP- F&l, 5'
0701 17101 19 $6, 121. 36 $239, 173. 81 39.072 GM N PROFI LED THERMOPLAST, STD, WH TE, SOLI D, 6"
0701 17201 18 $6, 045. 61 $217, 907. 90 36. 044 GM N PROFI LED THERMOPLAST, STD, YELLO, SCLI D, 6"
0701 17221 12 $3,471. 94 $36, 500. 50 10. 513 GM N PROFI LED THERMOPLAST, STD, YELLO, SKI P, 6"
0701 18101 8 $3, 255. 69 $273, 761. 03 84. 087 GM N PROFI LED THER, STANDARD- ASPHALT, WH SO 6
0701 18201 7 $3, 414. 82 $150, 450. 31 44. 058 GM N PROFI LED THER, STANDARD- ASPHALT, YE SO 6
0701 18221 2 $1, 040. 58 $10, 804. 30 10. 383 GM N PROFI LED THERMOPLAST, STD, YELLO, SKI P, 6"
0705 10 1 58 $155. 79 $73, 376. 12 471. 000 EA N OBJECT MARKER, TYPE 1



CESPQ05 03/14/2017-08.33.18 Page:
Fl ori da Departnent of Transportation
Item Average Unit Cost
From 2016/ 01/01 to 2016/ 12/31
Contract Type: ALL St at ewi de
Di spl ayi ng: VALID I TEMS WTH H TS
From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
0705 10 2 13 $101. 07 $24, 053. 97 238. 000 EA N OBJECT MARKER, TYPE 2
0705 10 3 14 $159. 63 $15, 165. 22 95. 000 EA N OBJECT MARKER, TYPE 3
0705 10 4 7 $165. 50 $8, 606. 01 52. 000 EA N OBJECT MARKER, TYPE 4
0705 11 1 59 $63. 92 $176, 163. 92 2, 756. 000 EA N DELI NEATOR, FLEXI BLE TUBULAR
0705 11 2 18 $64. 53 $80, 148. 88 1, 242. 000 EA N DELI NEATOR, NON- FLEXI BLE
0705 11 3 29 $98. 51 $106, 887. 29 1, 085. 000 EA N DELI NEATOR, FLEX HI GH VI SABI LI TY MED
0705 11 4 15 $94. 54 $93, 499. 26 989. 000 EA N DELI NEATOR, FLEX H GH PERFORMANCE 48"
0705 11 5 4 $41. 13 $899, 024. 06 21, 857. 000 EA N DELI NEATOR, FLEX H GH PERFORVANCE 36"
0706 3 75 $2.93 $409, 430. 52 139, 868. 000 EA N RETRO- REFLECTI VE PAVEMENT MARKERS
0710 11101 179 $929. 03 $1, 729, 041. 93 1,861.118 GV N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 6"
0710 11102 104 $1, 464. 12 $120, 630. 44 82. 391 GM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 8"
0710 11103 7 $1, 163. 45 $18, 128. 83 15. 582 GM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 12"
0710 11123 116 $.75 $308, 624. 89 411, 446. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 12"
0710 11124 104 $. 96 $102, 436. 64 107, 037. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 18"
0710 11125 150 $1.28 $305, 390. 44 238, 116. 800 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 24"
0710 11131 134 $420. 86 $426, 576. 16 1, 013. 591 GV N PAI NTED PAVT MARK, STD, WHI TE, SKI P, 6"
0710 11133 22 $975. 72 $5, 146. 94 5.275 GM N PAI NTED PVMI' MARK, STD, WHI TE, SKIP, 12"
0710 11141 115 $568. 49 $66, 851. 79 117. 595 GM N PAI NTED PAVT MARK, STD, WH, DOT GUI DE, 6"
0710 11160 115 $39. 61 $149, 555. 22 3,776. 000 EA N PAI NTED PAVT NMARK, STD, WHI TE, MESSAGE
0710 11170 145 $31. 05 $457, 824. 94 14, 743. 000 EA N PAI NTED PAVT MARK, STD, WVHI TE, ARRO\S
0710 11180 15 $2. 09 $2, 636. 53 1, 262. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, YI ELD LI NE
0710 11190 23 $1.43 $8, 847. 96 6, 206. 000 SF N PAI NTED PAVT MARK, STD, WHI TE, | SLA NOSE
0710 11201 171 $937. 60 $1, 275, 668. 69 1, 360. 571 GM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 6"
0710 11202 38 $1, 666. 71 $40, 895. 97 24.537 GM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 8"
0710 11203 1 $2, 800. 00 $280. 00 . 100 GV N PAI NTED PAVT MARK, STD, YELLOW SOLI D, 12"
0710 11224 98 $1.09 $102, 030. 71 93, 682. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 18"
0710 11231 70 $487. 64 $143, 080. 50 293. 415 GM N PAI NTED PAVT MARK, STD, YELLOW SKI P, 6"
0710 11241 91 $654. 50 $25, 440. 47 38. 870 GV N PAI NTED PAVT NMARK, STD, YELLOW DOT, 6"
0710 11290 69 $1. 32 $69, 801. 59 52, 830. 000 SF N PAI NTED PAVT MARK, STD, YELLOW | SLAND NOSE
0710 11331 16 $132. 09 $18, 465. 30 139. 794 GM N PAI NTED PAVT MARK, STD, BLACK, SKI P, 6"
0710 11333 1 $328. 28 $47. 60 . 145 GV N PAI NTED PVMI' MARK, STD, BLACK, SKIP, 12"
0710 11341 1 $345. 00 $42.78 . 124 GM N PAI NTED PAVT MARK, STD, BL, DOT GUI DE, 6"
0710 11421 5 $1.95 $1, 821. 30 936. 000 LF N PAI NTED PAVT MARK, STD, BLUE, SCLI D, 6"
0710 12101 4 $1, 228. 41 $82, 941. 30 67.519 GV N PAI NTED PAVT NMARK, DURAB, VHI TE, SOLI D, 6"
0710 12102 3 $2,017. 44 $2, 035. 60 1. 009 GM N PAI NTED PAVT MARK, DURAB, VHI TE, SOLI D, 8"
0710 12123 2 $1. 00 $3, 500. 00 3, 500. 000 LF N PAI NTED PAVEMENT MARK, DURABLE, WH TE, 12
0710 12125 3 $1.65 $5, 805. 80 3, 515. 000 LF N PAI NT PAVE MARK, DURABLE, VWH TE, 24"
0710 12131 2 $334. 62 $8, 700. 00 26. 000 GM N PAI NTED PAVT MARK, DURABL, WHI TE, SKI P, 6"
0710 12201 4 $1, 094. 87 $72, 889. 80 66. 574 GM N PAI NTED PAVT MARK, DURAB, YELLOW SQOLI D, 6"
0710 12231 3 $300. 00 $19, 800. 00 66. 000 GV N PAI NTED PAVEMENT MARK, DUR, YEL, SKIP, 6
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0710 12421 1 $2. 40 $904. 80 377.000 LF N PAI NT PAVE MARK, DURABLE, BLUE, 6"
0710 90 146 $25, 318. 58 $4, 506, 706. 37 178. 000 LS N PAI NTED PAVEMENT MARKI NGS, FI NAL SURFACE
0711 11102 36 $5, 122. 53 $137, 816. 42 26. 904 GM N THERMOPLASTI C, STD, WHI TE, SOLID, 8"
0711 11103 14 $6, 929. 44 $87,172. 35 12. 580 GV N THERMOPLASTI C, STD, WHI TE, SOLID, 12"
0711 11123 138 $1.93 $785, 377. 19 406, 187. 000 LF N THERMOPLASTI C, STD, WHI TE, SCOLID, 12"
0711 11124 146 $2. 69 $370, 921. 65 137, 766. 000 LF N THERMOPLASTI C, STD, WHI TE, SCLID, 18"
0711 11125 172 $3. 66 $520, 793. 30 142, 172. 000 LF N THERMOPLASTI C, STD, WHI TE, SOLID, 24"
0711 11141 139 $722. 18 $222, 157. 47 307. 620 GM N THERMOPLASTI C, STD, WHI TE, DOT GUI DE, 6"
0711 11143 1 $1, 495. 79 $28. 42 . 019 GM N THERMOPLASTI C, STD, WHI TE, DOT GUI DE, 12"
0711 11160 139 $112. 36 $363, 266. 55 3, 233. 000 EA N THERMOPLASTI C, STD, WH TE, MESSAGE
0711 11170 171 $55. 03 $911, 014. 97 16, 554. 000 EA N THERMOPLASTI C, STD, WHI TE, ARROW
0711 11180 24 $4. 07 $5, 752. 91 1, 413. 000 LF N THERMOPLASTI C, STD, WHI TE, YIELD LINE
0711 11224 138 $2.82 $276, 744. 20 98, 156. 000 LF N THERMOPLASTI C, STD, YELLOW SOLID, 18"
0711 11241 105 $2,093. 14 $80, 780. 47 38. 593 GM N THERMOPLASTI C, STD, YELLOW DOT / GUI DE, 6"
0711 11421 14 $4. 94 $9, 458. 65 1, 913. 000 LF N THERMOPLASTI C, STD, BLUE, SOLID, 6"
0711 12101 8 $1, 852. 83 $290, 130. 60 156. 588 GV N THERMOPLASTI C, REFURB, WHI TE, SOLID, 6"
0711 12121 8 $. 36 $55, 359. 72 153, 435. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 6"
0711 12122 10 $. 59 $43, 618. 28 73,676. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 8"
0711 12123 7 $1.16 $66, 417. 00 57, 390. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 12"
0711 12124 7 $1.63 $54, 075. 30 33, 139. 000 LF N THERMOPLASTI C, REFURB, VWHI TE, SCOLID, 18"
0711 12125 9 $2.82 $65, 531. 90 23, 239. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SCOLID, 24"
0711 12131 6 $637.51 $60, 134. 65 94. 327 GV N THERMOPLASTI C, REFURB, VWH TE, SKIP, 6"
0711 12141 6 $712. 48 $12,514. 00 17. 564 GM N THERMOPLASTI C, REFURB, WHI TE, DOT/ GDLN, 6"
0711 12160 11 $67. 71 $26, 744. 00 395. 000 EA N THERMOPLASTI C, REFURBI SH, VWHI TE, MESSAGE
0711 12170 13 $49. 84 $63, 147. 00 1, 267. 000 EA N THERMOPLASTI C, REFURBI SH, VWH TE, ARRO\S
0711 12201 8 $1, 807. 97 $278, 236. 12 153. 894 GM N THERMOPLASTI C, REFURB, YELLOW SOLID, 6"
0711 12221 7 $. 43 $19, 531. 39 45, 829. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 6"
0711 12222 7 $.61 $8, 053. 62 13, 222. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 8"
0711 12224 6 $1.51 $21, 266. 92 14, 123. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 18"
0711 12231 7 $583. 11 $26, 856. 35 46. 057 GM N THERMOPLASTI C, REFURB, YELLOW SKIP, 6"
0711 12241 4 $857. 52 $7, 126. 00 8. 310 GV N THERMOPLASTI C, REFURB, YELLOW DOT/ GDLN, 6"
0711 13111 4 $1, 208. 58 $100, 316. 00 83. 003 NM N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 6"
0711 13122 1 $. 10 $2, 640. 00 26, 400. 000 LF N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 8"
0711 13123 2 $. 26 $275. 00 1, 050. 000 LF N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 12"
0711 13124 1 $. 05 $50. 00 1, 000. 000 LF N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 18"
0711 13125 1 $. 05 $50. 00 1, 000. 000 LF N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 24"
0711 13131 3 $449. 28 $23, 362. 34 52. 000 GV N THERMOPLASTI C, HOT SPRAY, WHI TE, SKI P, 6"
0711 13151 1 $.50 $500. 00 1, 000. 000 LF N THERMOPLASTI C, HOT SPRAY, WH TE, DG 6"
0711 13160 2 $1. 23 $160. 00 130. 000 EA N THERMOPLASTI C, HOT SPRAY, WH TE, MESSAGE
0711 13170 2 $1. 00 $130. 00 130. 000 EA N THERMOPLASTI C, HOT SPRAY, VWH TE, ARROW
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0711 13211 4 $934. 88 $77,660. 78 83. 070 NM N THERMOPLASTI C, HOT SPRAY, YELLOW SCLI D, 6"
0711 13222 1 $. 05 $1, 320. 00 26, 400. 000 LF N THERMOPLASTI C, HOT SPRAY, YELLOW SCLI D, 8"
0711 13223 1 $.01 $5. 00 500. 000 LF N THERMOPLASTI C, HOT SPRAY, YELLOW SCLI D, 12"
0711 13225 1 $.01 $1. 00 100. 000 LF N THERMOPLASTI C, HOT SPRAY, YELLOW SCLI D, 24"
0711 13231 3 $347. 85 $18, 088. 14 52. 000 GM N THERMOPLASTI C, HOT SPRAY, YELLOW SKI P, 6"
0711 13251 1 $. 50 $375. 00 750. 000 LF N THERMOPLASTI C, HOT SP, YELLOW DOT/ GUI DE, 6"
0711 14123 52 $8. 88 $547, 932. 47 61, 702. 000 LF N THERMOPLASTI C, PREFORM WHI TE, SCLI D, 12"
0711 14125 94 $13.98 $1, 629, 438.71 116, 588. 000 LF N THERMOPLASTI C, PREFORM VWHI TE, SOLI D, 24"
0711 14141 8 $2, 946. 02 $14, 962. 83 5.079 GM N THERMOPLASTI C, PREF, WHI TE, 2-4 DOT, CON
0711 14160 124 $209. 64 $853, 858. 71 4,073. 000 EA N THERMOPLASTI C, PREFORMED, VWH TE, MESSAGE
0711 14170 111 $135. 17 $596, 640. 33 4, 414. 000 EA N THERMOPLASTI C, PREFORMED, VWH TE, ARROW
0711 14224 5 $15. 11 $2, 236. 00 148. 000 LF N THERMOPLASTI C, PREFORM YELLOW SOLI D, 18"
0711 14341 6 $2, 624. 55 $12, 038. 80 4. 587 GV N THERMOPLASTI C, PREF, BLACK, 2-4' CONC
0711 14560 5 $748. 92 $13, 480. 60 18. 000 EA N THERMOPLASTI C, PREFORMED, VWHI TE, MESSAGE
0711 14570 7 $454. 47 $49, 536. 80 109. 000 EA N THERMOPLASTI C, PREF, WH TE CONTRAST
0711 14660 18 $2, 026. 49 $372,874. 10 184. 000 EA N THERMOPLASTI C, PREFORMED, MULTI, RQUTE S
0711 15101 72 $4, 154. 85 $1, 858, 638. 41 447. 342 GM N THERMOPLASTI C, STD-OP, WHI TE, SOLID, 6"
0711 15102 49 $4, 620. 49 $456, 407. 15 98. 779 GM N THERMOPLASTI C, STD-OP, WHI TE, SOLID, 8"
0711 15131 67 $1, 317. 17 $549, 081. 51 416. 863 GV N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 6"
0711 15133 13 $1, 861. 99 $15, 862. 32 8.519 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 12"
0711 15201 69 $3, 968. 32 $1, 621, 809. 77 408. 689 GM N THERMOPLASTI C, STD- OP, YELLOW SOLID, 6"
0711 15202 29 $5, 162. 22 $112, 360. 94 21. 766 GV N THERMOPLASTI C, STD-OP, YELLOW SOLID, 8"
0711 15231 22 $1,703.72 $70, 244. 31 41. 230 GM N THERMOPLASTI C, STD-OP, YELLOW SKIP, 6"
0711 16101 162 $3, 641. 33 $4, 113, 774. 42 1,129. 746 GM N THERMOPLASTI C, STD-OTrH, WHI TE, SCLID, 6"
0711 16102 102 $3, 839. 61 $314, 445. 08 81. 895 GV N THERMOPLASTI C, STD-OTH, WHI TE, SCLID, 8"
0711 16131 111 $1, 274. 92 $591, 319. 19 463. 810 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 6"
0711 16133 30 $1, 674. 39 $11,678. 85 6. 975 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKI P, 12"
0711 16201 159 $3, 637. 32 $2, 634, 580. 66 724. 320 GV N THERMOPLASTI C, STD- OTH, YELLOW SOLI D, 6"
0711 16202 45 $5, 204. 57 $86, 947. 54 16. 706 GM N THERMOPLASTI C, STD-Orl, YELLOW SOLID, 8"
0711 16231 74 $1, 431. 07 $377, 655. 29 263. 898 GM N THERMOPLASTI C, STD- OTH, YELLOW SKIP, 6"
0711 17 90 $.54 $571, 404. 21 1, 064, 080. 000 SF N THERMOPLASTI C, REMOVE
0713103101 58 $22, 990. 65 $792,832. 61 34. 485 GM N PERVMANENT TAPE, WHI TE, SCLI D, 6" CONC BR
0713103102 7 $20, 947. 93 $97, 156. 50 4.638 GM N PERM TAPE, WHI TE, S, 8" EXIT CONC PAVMI
0713103103 4 $4,271. 43 $13, 203. 00 3.091 GV N PERMANENT TAPE, WHI TE, SOLI D, 12" CONC BR
0713103131 44 $7, 106. 91 $525, 762. 43 73.979 GM N PERMANENT TAPE, WHI TE, SKI P/ D, 6" FOR CONC
0713103133 7 $2,526. 19 $8,912. 40 3.528 GM N PERM TAPE, WHI TE, SK, 12" 3'-9 CON PVMI
0713103201 57 $22,739.61 $492, 449. 09 21. 656 GV N PERMANENT TAPE, YELLOW SCLI D, 6" CONC BR
0713103231 12 $6, 962. 09 $101, 326. 21 14. 554 GM N PERMANENT TAPE, YELLOW SKI P/, 6" FOR CONC
0713103331 35 $6, 389. 63 $355, 557. 51 55. 646 GM N PERMANENT TAPE, BLACK, SKI P/ D, 6" FOR CONC
0713103333 7 $2,133. 40 $7, 530. 90 3.530 GV N PERM TAPE, BLACK,, 3'-9' DRCP LN, 12"
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0713107 10 $1. 40 $45, 335. 65 32, 391. 000 SF N PREFORMEDY PERVANENT TAPE, REMOVE
0715 1 11 19 $. 88 $45, 601. 41 51, 843. 000 LF N LI GHTI NG CONDUCTORS, F&l , I NSUL, NO. 10 OR<
0715 1 12 80 $1. 29 $2, 301, 807. 65 1, 780, 672. 000 LF N LI GHTI NG CONDUCTORS, F&l, | NSUL, NO. 8- 6
0715 1 13 45 $2. 00 $1, 684, 865. 96 842, 464. 000 LF N LI GHTI NG CONDUCTORS, F&, I NSUL, NO. 4-2
0715 1 14 3 $2. 35 $9, 948. 00 4, 240. 000 LF N LI GHTI NG CONDUCTORS, F& , INSUL, NO 1-0
0715 1 15 7 $3. 20 $86, 012. 30 26, 866. 000 LF N LI GHTI NG CONDUCTORS, F&l, NO. 1/0-3/0
0715 1 16 2 $9. 50 $950. 00 100. 000 LF N LI GHTI NG CONDUCTORS, F& ,NO 4/0 OR LAR
0715 1 40 1 $33. 26 $1, 164. 10 35. 000 LF N LI GHTI NG CONDUCTORS, RELOCATE EXI STING C
0715 1 60 36 $. 44 $282, 419. 20 635, 138. 000 LF N LI GHTI NG CONDUCTORS, R&D, CONT OWNS
0715 1 70 1 $. 50 $2, 000. 00 4, 000. 000 LF N LI GHTI NG CONDUCTORS, REMOVE & , FDOT OWNS
0715 4011 3 $4,938. 39 $88, 891. 05 18. 000 EA N LI GHT POLE COW, F& SP FND, Ws150, 40'
0715 4012 2 $6, 371. 87 $89, 206. 20 14. 000 EA N LI GHT POLE COWP, F& SP FND, Ws150, 45'
0715 4021 1 $7, 000. 00 $112, 000. 00 16. 000 EA N LI GHT POLE COWP, F& SP FND, Ws130, 40
0715 4022 2 $6, 721. 00 $665, 379. 00 99. 000 EA N LI GHT POLE COWP, F& SP FND, W5130, 45'
0715 4023 1 $4, 900. 00 $44, 100. 00 9. 000 EA N LI GHT POLE COWP, F& SP FND, W5130, 50'
0715 4029 2 $4,701. 70 $141, 051. 12 30. 000 EA N LI GHT POLE COWP, F& SP FND, Ws130, CUST
0715 4031 1 $7,929. 49 $23, 788. 47 3. 000 EA N LI GHT POLE COWP, F& SP FOUN, Ws110, 40'
0715 4111 11 $4, 651. 88 $1, 297, 874. 28 279. 000 EA N LI GHT POLE COWP, F&l, W5150, 40'
0715 4112 12 $4, 930. 93 $1, 469, 417. 16 298. 000 EA N LI GHT POLE COWP, F&, W5150, 45'
0715 4113 2 $5, 045. 14 $882, 900. 00 175. 000 EA N LI GHT POLE COW, F&, Ws150, 50'
0715 4119 3 $4,321. 62 $99, 397. 30 23. 000 EA N LI GHT POLE COWP, F&l, W5150, CUSTOM HT
0715 4121 7 $5, 829. 90 $874, 485. 30 150. 000 EA N LI GHT POLE COWP, F&l, W5130, 40'
0715 4122 8 $5, 509. 22 $1, 851, 097. 68 336. 000 EA N LI GHT POLE COWP, F&, W5130, 45'
0715 4123 3 $6, 390. 78 $1, 802, 199. 87 282. 000 EA N LI GHT POLE COWP, F&l, W5130, 50'
0715 4129 6 $5, 144. 66 $596, 780. 80 116. 000 EA N LI GHT POLE COWP, F&, W5130, CUSTOM HT
0715 4131 2 $3, 922. 00 $780, 478. 70 199. 000 EA N LI GHT POLE COWP, F&, W5110, 40'
0715 4132 3 $4, 302. 14 $296, 847. 42 69. 000 EA N LI GHT POLE COWP, F& , Ws110, 45'
0715 4139 1 $3, 600. 00 $18, 000. 00 5. 000 EA N LI GHT POLE COWP, F&, W5110, CUSTOM HGHT
0715 4400 15 $2, 907. 88 $427, 458. 54 147. 000 EA N LI GHT POLE COVWPLETE, RELOCATE
0715 4600 28 $567. 70 $423, 502. 43 746. 000 EA N LI GHT POLE COWVP, REMOVE
0715 5 11 3 $1, 154. 91 $38, 112. 00 33. 000 EA N LUM NAI RE & BRACKET ARM F& , ALUM NUM
0715 5 50 4 $223. 00 $1, 784. 00 8. 000 EA N LUM NAI RE & BRACKET ARM REMOVE
0715 7 11 58 $10, 217.71 $1, 716, 575. 97 168. 000 EA N LOAD CENTER, F& , SECONDARY VOLTAGE
0715 7 21 9 $946. 42 $23, 660. 39 25. 000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31 1 $1, 851. 64 $1, 851. 64 1. 000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41 14 $563. 93 $14, 098. 26 25. 000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 7 42 1 $500. 00 $1, 000. 00 2. 000 EA N LOAD CENTER, REMOVE, PRI MARY VOLTAGE
0715 10 3 2 $7. 22 $325. 00 45. 000 EA N LI GHT POLE FOUNDATI ON, REPAI R
0715 10 4 2 $10. 00 $50. 00 5. 000 EA N LI GHT POLE FOUNDATI ON, STRAI GHTEN
0715 11111 15 $551. 79 $124, 153. 73 225. 000 EA N LUM NAI RE , F&l , ROADWAY, COBRA HEAD
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0715 11112 2 $192. 86 $1, 350. 00 7.000 EA N LUM NAI RE, F& , ROADWAY, HI GH MAST
0715 11113 5 $923. 79 $19, 399. 64 21.000 EA N LUM NAI RE, F& , ROADWAY, POLE TOP
0715 11115 1 $1, 000. 00 $2, 000. 00 2. 000 EA N LUM NAI RE, F&l, ROADWAY, WALL MOUNT
0715 11116 2 $37. 50 $150. 00 4. 000 EA N LUM NAI RE, F& , ROADWAY, PENDANT HUNG
0715 11125 18 $1, 069. 72 $445, 004. 77 416. 000 EA N LUM NAI RE, F&l , UNDER DECK, WALL MOUNT
0715 11137 3 $1, 401. 85 $75, 700. 00 54. 000 EA N LUM NAI RE, F&l, SIGN, SIGN MOUNT
0715 11400 1 $178. 35 $5, 350. 50 30. 000 EA N LUM NAI RE, RELOCATE
0715 11500 10 $124. 02 $53, 702. 34 433. 000 EA N LUM NAI RE, REMOVE
0715 19 3 2 $11. 00 $1, 100. 00 100. 000 EA N LI GHTI NG - REPLACE EXI S SURGE PROTECTOR
0715 19112 1 $61, 870. 80 $618, 708. 00 10. 000 EA N H GH MAST LI GHT PCLE, F&l , Ws- 150, 100°
0715 19123 5 $61, 471. 29 $3, 626, 806. 22 59. 000 EA N HI GH MAST LI GHT POLE, F&l , Ws- 130, 120°
0715 19133 2 $54, 826. 84 $1, 918, 939. 43 35. 000 EA N HI GH MAST LI GHT POLE, F&l, Ws- 110, 120'
0715 19600 5 $3, 478. 55 $184, 363. 36 53. 000 EA N H GH MAST LI GHT POLE, REMOVE
0715 26 1 2 $5. 00 $10. 00 2.000 EA N QUI CK DI SCN PLUG, SW BOXI NG FOR SGN
0715 26 2 2 $56. 82 $625. 00 11. 000 EA N QUI CK DI SCN PLUG, POLE BASE, H NAST
0715 50 1 $165, 000. 00 $165, 000. 00 1. 000 LS N LI GHTI NG | NSI DE BOX G RDER
0715500 1 58 $647. 27 $1, 944, 386. 39 3, 004. 000 EA N PCOLE CABLE DI ST SYS, CONVENTI ONAL
0715500 2 10 $821. 39 $90, 352. 88 110. 000 EA N POLE CABLE DI STRI BUTI ON SYS, HI GH MAST
0715500 3 12 $376. 33 $65, 105. 65 173. 000 EA N POLE CABLE DI STRI BUTI ON SYS, WALL MOUNT
0715500 30 1 $201. 93 $7,673. 34 38. 000 EA N PCOLE CABLE DI STRI BUTI ON SYSTEM | NSTALL
0715511115 1 $4, 700. 00 $51, 700. 00 11. 000 EA N LIGHT POLE C SP D, F&l , SG. ARM SM AL, 15'
0715511120 2 $2, 949. 25 $38, 340. 20 13. 000 EA N LI GHT POLE COW- SP, F&l,SG. SM AL, 20
0715511125 4 $9, 246. 67 $693, 500. 00 75. 000 EA N LI GHT POLE SP DES, F& , SG. ARM SM AL, 25'
0715511130 3 $3,322. 18 $23, 255. 25 7.000 EA N LI/ PL COWP- SP, F&l, SGLARM SD M- AL, 30'
0715511135 3 $3, 756. 89 $67, 624. 00 18. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM AL, 35’
0715511140 5 $12, 479. 80 $748, 787. 80 60. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM AL, 40'
0715511145 2 $1, 758. 33 $10, 550. 00 6. 000 EA N LI 1 GHT POLE COWP, F&l , SGL ARM SM AL, 45'
0715511250 1 $100. 00 $100. 00 1. 000 EA N LI/PL COW, F& ,SG. ARM SHLD MNT- GV, 50'
0715511315 1 $5, 900. 00 $241, 900. 00 41. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM CONC, 15'
0715511325 1 $8, 300. 00 $16, 600. 00 2. 000 EA N LI GHT POLE- SP DES, CONC 25'
0715512125 1 $14, 000. 00 $14, 000. 00 1. 000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 25'
0715512130 2 $100. 00 $200. 00 2.000 EA N LI GHT POLE COWP, F& , DBL ARM SM AL, 30'
0715512140 2 $100. 00 $200. 00 2.000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 40'
0715512325 2 $9, 194. 08 $1, 213, 618. 00 132. 000 EA N LI/ PL COWP, F& , DBL ARM SHLD IMNT- CONC, 25
0715513125 1 $10, 200. 00 $204, 000. 00 20. 000 EA N LI GHT POLE SP DES, F& , SGL ARM WM AL, 25'
0715513140 4 $2, 745. 00 $49, 410. 00 18. 000 EA N LI GHT POLE COWP, F& , SG. ARM WM AL, 40'
0715513145 1 $7, 500. 00 $30, 000. 00 4. 000 EA N LI GHT POLE COWP, F& , SG. ARM WM AL, 45’
0715514145 1 $7, 600. 00 $129, 200. 00 17.000 EA N LI/PL COM F& , DBLARM WALL MNT, AL, 45
0715514325 1 $10, 263. 00 $41, 052. 00 4. 000 EA N LI GHT POLE COWP, F& , DBLARM WM COQN, 25'
0715515125 1 $9, 775. 00 $156, 400. 00 16. 000 EA N LI/PL C SP DE, F& , SG_LARM BR IWNT, ALUM 25'
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No. of

Item Cont s

0715515140
0715515225
0715516115
0715516125
0715516135
0715516140
0715516145
0715516150
0715516315
0715517325
0715518140
0715518145
0715518150
0715540000
0715550000
0715560000
0735 74
0735 74
0735 74
0735 74
0735 74
0735 74
0735 74
0735 74
0735 74
0735 74
0735 74
0735 88 1
0735 88 2
0750 1 11
0750 1 13
0750 1 17
0750 1 53
0751 5
0751 11 1
0751 11 2
0751 30 1
2
3

PO OWO~NOO A WNEPER

e

0751 36
0751 36
0751 37

WRNNRPRDMRPRPRNNRRPRPRPRPREPEPRPREPENNNNADIMNEARENNNNNRENERER

Wi ght ed
Aver age

$3, 474.
$9, 700.
$7, 155.
$3, 155.
$3, 399.
$5, 750.
$6, 357.
$4, 166.
$6, 043.
$10, 263.
$2, 000.
$6, 478.
$7, 500.
$527.
$359.

$2, 000.
$1, 050, 000.
$1, 050, 000.
$1, 025, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$85, 000.
$85, 000.
$329.
$521.
$333.
$638.
$400, 000.
$84, 362.
$2, 000.
$28, 472.
$1, 700.
$1, 200.
$1, 123.

40
00
47
00
02
00
14
67
91
00
00
66
00
91
35
00
00
00
00
00
00
00
00
00
00
00
00
00
00
11
32
33
63
00
50
00
73
00
00
81

Tot al
Armount

$17, 372.
$19, 400.
$379, 240.
$12, 620.
$37, 389.
$11, 500.
$44, 500.
$12, 500.
$616, 478.
$30, 789.
$2, 000.

$1, 127, 287.
$7, 500.

$5, 807.
$27, 310.
$50, 000.
$2, 100, 000.
$2, 100, 000.
$2, 050, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$700, 000.
$85, 000.
$85, 000.
$3, 589, 952.
$2, 370, 952.
$399, 996.
$553, 692.
$400, 000.
$337, 450.
$140, 000.
$313, 200.
$3, 400.

$2, 400.
$23, 600.

00
00
00
00
20
00
00
00
60
00
00
00
00
04
80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
80
00
21
00
00
00
00
00
00
00

Tot al

Quantity

bs?

Descri ption

[N

RPRRPRPRREPRPRLRRENN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000

. 000
. 000
. 000
10, 908.
4, 548.
1, 200.
867.

. 000
. 000
70.
11.
. 000
. 000
21.

000
000
000
000

000
000

000

2222222222222 222222222222222222222222222

LI/ PL COWP, F& , SGLARM BR MNT, ALUM 40'
LI/ PL COWP, F&, SGLARM BR MNT, GALV, 25'
LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 15'
LI GHT POLE COWP, F&l, POLE TOP MNT-AL, 25
LI GHT POLE COWP, F& , POLE TOP WMNT- AL, 35'
LI GHT POLE COWP, F&l, POLE TOP MNT-AL, 40'
LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 45
LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 50°
LI GHT POLE COWVP- SP DES, F& TOP CONC 15
LI GHT POLE COWP, F& , DBLARM BM CON, 25
LI GHTPOLE COWVP, F&l , POLE, DA, TP MNT- AL, 40'
LI GHTPOLE COWP, F&l , POLE, DA, TP MNT- AL, 45'
LI GHTPOLE COWVP, F&l , POLE, DA, TP MNT- AL, 50°
LI GHT POLE COWP- SPECI AL, RELOCATE

LI GHT POLE COWP, SP DESI G\ REMOVE

LI GHT POLE COWP, REPAI R & RElI NSTALL
TOLL PLAZA, LOCATION 1

TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATI ON
TOLL PLAZA, LOCATION 9

TOLL PLAZA, LOCATION 10

TOLL PLAZA, LOCATION 11

TOLL PLAZA MODI FY EXI STI NG LOCATION 1
TOLL PLAZA MCODI FY EXI STING LOCATI ON 2
ARCH, BUILDING NEW REST AREA

ARCH, BUI LDI NG, NEW WEI GH STATI ON

ARCH, BU LDI NG NEW STORAGE/ MECHANI CAL
ARCH, BUILDI NG REHAB, WEI GH STATION
ARCHI TECTURAL- WATER, SANI TARY SEWER/ SEW
ARCHI TECTURAL- SPECI AL, WALLS/ TONERS
ARCHI TECTURAL- SPECI AL, FLORI DA ROADSI DE
ARCHI TECTURAL, PI CNI C PAVI LI ON, SNMALL

Bl CYCLE RACK, FURNI SH & | NSTALL, 2-6 BI
Bl CYCLE RACK, FURNI SH & | NSTALL, 7-10 BI
TRASH RECEPTACLE

oO~NO O WN
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0751 38 14 4 $1, 640. 74 $44, 300. 00 27.000 EA N BENCH, F&l , STEEL
0906173 7 1 $90. 00 $90, 000. 00 1, 000. 000 GA N SI NGLE COVPONENT POLYURETHANE | NJECTI ON
0906173 8 1 $11. 50 $468, 510. 00 40, 740. 000 LB N TWO COVPONENT POLYURETHANE | NJECTI ON
0913548 1 1 $35. 00 $128, 415. 00 3, 669. 000 SF N SEGVENTAL BLOCK RETAI NIl NG WALL SYSTEM
0914334 2 1 $113. 40 $231, 154. 56 2, 038. 400 TN N SUPERPAVE ASPH CONC, TR C, PGr6-22, HP
0914337 4 1 $113. 60 $400, 371. 84 3,524. 400 TN N ASPH CONC FC, TRAF C, FCl12.5, PGr6-22HP
0999 2 127 $1, 083, 170. 41 $166, 808, 243. 39 154. 000 LS N LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
0999 16 52 $11, 503. 85 $598, 200. 00 52. 000 LS N PARTNERI NG DO NOT BI D
0999 20 1 34 $3, 410. 00 $2, 352, 900. 00 690. 000 DA N DI SPUTES REVI EW BD, MEETI NG DO NOT BID
0999 20 2 37 $4,962. 41 $377, 142. 86 76. 000 EA N DI SPUTES REVI EW BD, HEARI NG DO NOT BI D
0999 25 353 $41, 610. 08 $20, 888, 259. 69 502. 000 LS N I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
0999 30 1 $5, 000, 000. 00 $5, 000, 000. 00 1. 000 LS N FOR FI NANCI AL PURPOSES ONLY, DO NOT BID
0999 50 1 $90, 305. 09 $7, 585, 627. 56 84. 000 MO N REST AREA RESPECT SERVI CES, DO NOT BI D
1000 5 5 $198, 962. 10 $994, 810. 50 5. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, SEWER
1000 6 11 $271, 905. 45 $2, 990, 960. 00 11. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, WATER
1050 11221 3 $12.78 $82, 046. 00 6, 420. 000 LF N UTILITY PIPE, F&l, PVC, WATER/ SEVIEER, 0- 1. 9"
1050 11222 6 $42. 90 $47, 708. 60 1,112. 000 LF N UTILITY PIPE, F&l ,PVC WATER/ SEVER, 2- 4. 9"
1050 11223 7 $34.91 $155, 725. 22 4, 461. 000 LF N UTILITY PIPE, F&l,PVC WATER/ SEVER, 5-7. 9"
1050 11224 9 $55. 44 $1, 540, 854. 99 27,792. 000 LF N UTILITY PIPE, F&l,PVC, WATER/ SEVEER, 8- 19. 9
1050 11225 1 $200. 00 $1, 727, 400. 00 8, 637. 000 LF N UTILITY PIPE, F&l , PVC, WATER/ SEVER, 20- 40. 9
1050 11321 5 $49. 35 $277, 294. 90 5, 619. 000 LF N UTILITY PIPE, F&l,PE, WATER/ SEVER, 0- 1. 9"
1050 11322 6 $94. 01 $217, 264. 50 2,311. 000 LF N UTILITY PIPE, F&l, PE, WATER/ SEVER, 2- 4. 9"
1050 11324 1 $98. 00 $129, 066. 00 1, 317. 000 LF N UTILITY PIPE, F&l ,PE, WATER/ SEVER, 8-19. 9"
1050 11325 1 $500. 00 $697, 500. 00 1, 395. 000 LF N UTILITY PIPE, F&l, PE, WATER/ SEVEE, 20- 49. 9"
1050 11422 4 $120. 31 $12, 753. 20 106. 000 LF N UTILITY PIPE, F& ,D/Cl, WATER/ SEW 2- 4. 9"
1050 11423 8 $99. 80 $170, 751. 04 1,711. 000 LF N UTILITY PIPE, F& ,D/C, WATER/ SEW 5-7. 9"
1050 11424 13 $107.71 $3, 102, 485. 29 28, 803. 000 LF N UTILITY PIPE, F& ,Dl/Cl, WATER/ SEW 8-19. 9
1050 11425 4 $268. 19 $4, 712, 566. 07 17,572. 000 LF N UTILITY PIPE, F& , DI/ Cl, WATER/ SEW 20- 49. 9
1050 11514 2 $248. 87 $323, 280. 00 1, 299. 000 LF N UTILITY PIPE, F&l , STL, CASI NG COND, 8-19. 9"
1050 11515 5 $944. 52 $681, 001. 60 721. 000 LF N UTILITY PIPE, F&l , STL, CASI NG CON, 20-49. 9"
1050 13001 1 $12. 00 $4, 680. 00 390. 000 LF N UTILITY PIPE, INS, 0-1.9"
1050 15003 1 $58. 00 $35, 670. 00 615. 000 LF N UTILITY PIPE, ADJUST/ MOD, 5-7. 9"
1050 15004 2 $173. 68 $257, 398. 00 1, 482. 000 LF N UTILITY PIPE, ADJUST/ MOD, 8-19. 9"
1050 16001 4 $11.70 $16, 668. 10 1, 425. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 0- 1. 9"
1050 16002 10 $9. 49 $79, 842. 15 8, 414. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 2- 4. 9"
1050 16003 10 $10. 50 $80, 577. 70 7,672.000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 5-7. 9"
1050 16004 16 $21.94 $587, 864. 27 26, 792. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 8-19. 9"
1050 16005 5 $68. 13 $1, 109, 353. 38 16, 284. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 20-49. 9"
1050 18002 7 $25. 14 $56, 734. 06 2,257.000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 2- 4.9"
1050 18003 4 $5. 56 $43, 735. 00 7,862. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 5- 7.9"
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1050 18004 9 $24. 31
1050 18005 2 $47. 47
1050 31202 1 $25. 40
1050 31208 1 $102. 19
1050 42202 1 $44. 00
1050 42224 1 $450. 00
1050 61104 1 $65. 00
1050 61124 1 $210. 00
1055 11194 1 $450. 00
1055 11214 1 $800. 00
1055 11224 2 $697. 33
1055 11244 2 $1, 022. 56
1055 11264 1 $626. 10
1055 11414 12 $994. 00
1055 11415 3 $4, 689. 62
1055 11424 11 $1, 410. 60
1055 11425 2 $9, 440. 39
1055 11434 9 $849. 62
1055 11435 3 $2, 697. 63
1055 11444 5 $582. 33
1055 11445 1 $2, 000. 00
1055 11454 10 $752. 20
1055 11455 2 $3, 493.78
1055 11465 1 $8, 400. 00
1055 11494 4 $2, 250. 43
1055 11495 1 $3, 000. 00
1055 16 1 $6, 137. 21
1055 61524 1 $2, 000. 00
1060 11211 2 $1, 888. 00
1060 11212 2 $5, 312. 50
1060 11221 1 $3, 000. 00
1060 11222 5 $6, 069. 42
1060 11223 3 $7, 887. 50
1060 15 3 $1, 897.58
1060 16 6 $2, 372. 27
1080 11101 4 $625. 18
1080 11104 1 $757. 11
1080 11112 4 $517. 63
1080 11201 2 $4, 158. 33
1080 11203 6 $1, 984. 33

Tot al
Armount

$362, 354.
$57, 870.
$23, 114.
$55, 182.
$43, 780.

$286, 200.
$21, 905.
$70, 770.

$900.
$10, 400.
$4, 184.
$4, 090.
$626.

$740, 531.

$1, 299, 025.

$238, 391.

$217, 129.
$19, 541.
$21, 581.
$44, 839.

$4, 000.

$103, 052.

$62, 888.
$8, 400.
$15, 753.
$3, 000.
$6, 137.
$4, 000.
$28, 320.
$21, 250.
$3, 000.

$157, 804.
$31, 550.
$58, 825.
$23, 722.
$37, 511.

$6, 813.
$25, 881.
$24, 950.
$29, 765.

84
00
00
60
00
00
00
00
00
00
00
24
10
80
07
38
00
34
00
52
00
00
00
00
00
00
21
00
00
00
00
83
00
00
73
00
99
28
00
00

Tot al Uni t
Quantity Meas bs? Description
14, 903. 000 LF N UTILITY PIPE, PLUG & QUT CF SERY, 8-19.9"
1, 219. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 20-49. 9"
910. 000 LF N UTILITY PIPE- PVC, F& 2"
540. 000 LF N UTILITY PIPE- PVC, F& 8"
995. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 2"
636. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 24"
337. 000 LF N UTILITY PI PE- STEEL, F& , CASING 4"
337. 000 LF N UTILITY PI PE- STEEL, F& , CASING 24"
2.000 EA N UTILITY FITTING F& , CONC, SPE, 8.0-19.9"
13. 000 EA N UTILITY FITTING Fé&l, PVC, ELBOW 8. 0-19. 9"
6. 000 EA N UTILITY FITTING F& , PVC, TEE, 8. 0-19. 9"
4. 000 EA N UTILITY FITTING F& , PVC, UNI ON, 8.0-19.9
1. 000 EA N UTILITY FITTNG F& ,PVC Y FITTIN, 8-19.9
745. 000 EA N UTILITY FITTING F& ,Di/Cl, ELBOWN 8-19.9"
277.000 EA N UTILITY FITTING F& , DI/ Cl, ELBOW 20-49. 9"
169. 000 EA N UTILITY FITTNG F&l, D/C, TEE, 8-19.9
23. 000 EA N UTILITY FITTING F&l , DI/ Cl, TEE, 20- 49. 9"
23. 000 EA N UTILITY FITTNG F& , DI/ Cl , REDUCER, 8-19. 9"
8. 000 EA N UTILITY FITTING F&l , DI/ Cl, REDU, 20-49. 9"
77.000 EA N UTILITY FITTNG F& , DI /Cl, UNI ON, 8-19. 9"
2.000 EA N UTILITY FITTNG F& , DI/ Cl, UNI ON, 20- 49. 9"
137. 000 EA N UTILITY FITTNG F& , DI/ Cl, CAP/ PLG, 8- 19. 9"
18. 000 EA N UTILITY FITTING F&l , DI/ Cl, CAP, 20-49. 9"
1. 000 EA N UTILITY FITTING F& ,DI/Cl, Y, 20-49.9"
7.000 EA N UTILITY FITTINGS, F&l , DI/ Cl, SPEC, 8-19. 9"
1. 000 EA N UTILITY FITTINGS, F& , DI/ Cl, SPEC, 20-49. 9"
1. 000 EA N UTILITY FITTINGS, REMOVE & DI SPOSAL
2. 000 EA N UTILITY FITTINGS, STEEL PI, F& CAP, 24"
15. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 0- 6'
4. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 6- 12
1. 000 EA N UTI L STRCT, BLW GRN, F&l , WT'R/ SWI', >80, 0- 6'
26. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWI', >80, 6. 1-
4. 000 EA N UTI L STRCT, BLW GRN, F&l , WI'R/ SWI', >80, >12'
31. 000 EA N UTI LI TY STR, BELOW GROUND, A/ M
10. 000 EA N UTI LI TY STR, BLW GRN, R&D, CONT OWNS
60. 000 EA N UTIL FIXT, F& , 0-1.9", VALVE METER BOX
9. 000 EA N UTIL FIXT, F&, 0-1.9", VALVE ASSEMBLY
50. 000 EA N UTIL FIXT, F&, 0-1.9", SAVPLE PO NT
6. 000 EA N UTIL FIXT, F& , 2-4.9", VALVE/ METER BOX
15. 000 EA N UTIL FI XT, F&l, 2-4.9", TAPPNG SADDL/ SLEEVE
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1080 11204 9 $1, 055. 80 $42, 232. 16 40. 000 EA N UTIL FIXT, F&, 2-4.9", VALVE ASSEMBLY
1080 11205 7 $1, 335.55 $60, 099. 73 45. 000 EA N UTIL FIXT, F&, 2-4.9", BLOMFF ASSEM
1080 11206 8 $2, 650. 32 $161, 669. 25 61. 000 EA N UTIL FIXT, F&, 2-4.9", VAC/ AlR ASSEMBLY
1080 11209 3 $159. 44 $6, 537. 24 41. 000 EA N UTIL FIXT, F&l, 2-4.9", MECH JO NT RESTR
1080 11303 8 $2, 267. 59 $49, 887. 00 22.000 EA N UTI L FI XT, F&l , 5-7.9", TAPPNG SADDL/ SLEEVE
1080 11304 12 $1, 348. 99 $114, 664. 12 85. 000 EA N UTIL FIXT, F&, 5-7.9", VALVE ASSEMBLY
1080 11306 1 $4, 260. 00 $8, 520. 00 2. 000 EA N UTIL FIXT, F&, 5-7.9", VAC Al R ASSEMBLY
1080 11307 1 $7, 401. 00 $14, 802. 00 2.000 EA N UTIL FIXT, F&, 5-7.9", LINE STOP ASSEM
1080 11309 4 $189. 01 $23, 626. 08 125. 000 EA N UTIL FIXT, F& , 5-7.9", MECH JONT RESTR
1080 11401 1 $1, 065. 00 $5, 325. 00 5. 000 EA N UTIL FIXT, F&, 8-19.9", VALVE METER BOX
1080 11403 10 $4, 243. 29 $330, 977. 00 78. 000 EA N UTI L FI XT, F&l , 8-19. 9", TAPPNG SADDL/ SLEEV
1080 11404 13 $2, 886. 17 $721,543. 12 250. 000 EA N UTIL FI XT, F&l , 8-19. 9", VALVE ASSEMBLY
1080 11405 1 $3, 713. 00 $22,278. 00 6. 000 EA N UTIL FI XT, F&l , 8-19. 9", BLONOFF ASSEMBLY
1080 11407 3 $6, 323. 83 $151, 772. 00 24. 000 EA N UTIL FIXT, F& , 8-19.9", LINE STOP ASSEM
1080 11409 8 $325. 61 $452, 595. 08 1, 390. 000 EA N UTIL FIXT, F&, 8-19.9", MECH JONT RESTR
1080 11503 6 $28, 857. 49 $750, 294. 76 26. 000 EA N UTI L FI XT, F&l , 20-49. 9", TAPPNG SDDLE/ SLEV
1080 11504 4 $32, 204. 63 $1, 223, 775. 84 38. 000 EA N UTIL FIXT, F& , 20-49.9", VALVE ASSEMBLY
1080 11507 2 $23, 616. 60 $377, 865. 60 16. 000 EA N UTI L FI XT, F& , 20-49. 9", LI NE STOP ASSEM
1080 11509 1 $314. 37 $628. 74 2. 000 EA N UTIL FI XT, F&, 20-49.9", MECH JO NT RE
1080 15 6 $1, 314. 31 $81, 487. 00 62. 000 EA N UTILITY FI XTURES, ADJUST & MODI FY
1080 16 7 $539. 07 $132, 610. 64 246. 000 EA N UTI LI TY FI XTURES, REMOVE & DI SPCSE
1080 23106 1 $1, 980. 00 $43, 560. 00 22.000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F&l 6"
1080 26102 1 $7, 700. 00 $7, 700. 00 1. 000 EA N UTILITY FI XTURE, VAC/ AlR ASSEM F&l, 2"
1080 27116 1 $12, 000. 00 $24, 000. 00 2.000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 16
1501 1 1 $330, 000. 00 $330, 000. 00 1. 000 EA N LI FT STATI ON, SANI TARY SEVER
1644113 08 7 $4,112.79 $160, 399. 00 39. 000 EA N FI RE HYDRANT, F&l , STD, 2 HCSE, 1PUWP, 6"
1644114 08 2 $3, 978. 03 $127, 297. 00 32. 000 EA N FI RE HYD, STD, F& , 2W, 1 HCSE, 1P, 6"
1644116 08 2 $3, 235. 12 $35, 586. 32 11. 000 EA N FIRE HYD, STD, F& , 3W, 2 HOSE, 1P, 6"
1644133 08 1 $4, 995. 00 $4, 995. 00 1. 000 EA N FI RE HYDRANT, F&l , TRAF, 2 HOSE, 1PUWP, 6"
1644136 08 1 $3, 850. 00 $61, 600. 00 16. 000 EA N FI RE HYDRANT, F&l , TRAF, 2 HOSE, 1PUMP, 6"
1644400 1 $950. 00 $15, 200. 00 16. 000 EA N FI RE HYDRANT, SALVAGE & STORE
1644700 2 $2, 075. 00 $4, 150. 00 2.000 EA N FI RE HYDRANT, ADJUST & MODI FY
1644800 2 $2, 476. 67 $7, 430. 00 3. 000 EA N FI RE HYDRANT, RELOCATE
1644900 9 $859. 73 $45, 565. 79 53. 000 EA N FI RE HYDRANT, REMOVE
1820 2 13 1 $5. 20 $37, 143. 60 7,143. 000 LF N UTILITY FI BER OPTI C, PHONE COM 49- 96
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Contract Type: ALL St at ewi de
Di spl ayi ng: VALID I TEMS WTH H TS
From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
1820 2 60 1 $.93 $6, 324. 00 6, 800. 000 LF N UTI LI TY FI BER OPTI C, PHONE COVI REM DI SP

Note : Averages and totals are based on the awarded unit price only.
Wei ghted average is weighted on Quantity at the contract |evel.



